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Delivery Terms - Free to Destination location unless specified otherwise. Validity of offer - 90 days from the initial or extended Due Date for submission

of Tender whichever is later unless specified otherwise. Liquidated Damages/Price Reduction clause accepted unless specified otherwise.

 
In case bidder does not deviate from the standard offer validity in on line deviation form, bid’s offer validity shall be considered as mentioned above.

 
In case a Revised priced bid is initiated for this tender, at a later date (eg Technical evaluation stage etc), it shall be incumbent upon the bidder to submit

revised bids for the specified items/entire tender. In the absence of revised bids rom the bidder within specified time period, the original bid submitted by

the bidder shall not be considered for evaluation.

 
Organization reserves the right to reveal the contents of the bid documents submitted by the vendor during the witness bid opening process as per

prevailing policy of the corporation.

 
Please quote all the taxes, if applicable, only in percentage terms and not in Per unit(Amount) basis. The Per unit option is provided only to quote for

extras like Loading charges, packing charges, TPI charges etc. In case, it is found that you have quoted taxes in amount basis, your bid may be liable for

rejection.

 Tender No. : 20000013-HB-11107 Tender Published On : 22-May-2020 10:34

Basic Information Of Tender
Title 7.5KW OffGrid Solar Plant-JDRO

Description SUPPLY INSTALLATION AND COMMISSION OF 7.5 KW OFF GRID GROUND MOUNTED SOLAR
POWER PLANT AT NEW RETAIL OUTLET VILLAGE PACHPADHARA BARMER UNDER JDRO.

Tender Type Limited

Tender Scope Domestic

Bid Type Two Bid

Evaluation Criteria Overall L1 for all items

Tender Due Date & Time 30-May-2020 15:00

Reverse Auction Applicable No

Pre Bid Conference Start Date & Time

Pre Bid Conference End Date & Time

Queries Start Date & Time 23-May-2020 15:00

Quries End Date & Time 28-May-2020 15:00

Un Priced Bid Open Date & Time 30-May-2020 15:15

Purchase Deptt. PURCHASE DEPT-JODHPUR RRO

TF/EMD Drop Box Address HPCL Jodhpur RO Bhagat Ki Kothi Jodhpur

Tender Description Please refer attached tender terms and conditions

Notice Inviting Tender

Currency Type Tender Fee EMD

INR 0.0 0.0



 Tender No. : 20000013-HB-11107 Tender Published On : 22-May-2020 10:34

Line Details Of Tender
Srl.
No.

Line Description Ship To Location UOM Quantity HSN Code Location
GSTIN

Mandatory

Off Grid Solar Power Plant Manadatory: Yes

1 7.5KW OFFGRID SOLAR
SUPPLY

11107-JODHPUR RRO Lump Sum 1 998732 08AAACH1
118B1ZC

Yes

 DESCRIPTION =>  DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF SOLAR SYSTEM AS PER DATA SHEET, TECHNICAL
SPECIFICATION AND TENDER/PO REQUIREMENT.

2 7.5KW OFFGRID SOLAR
INSTALLATI

11107-JODHPUR RRO Lump Sum 1 998732 08AAACH1
118B1ZC

Yes

 DESCRIPTION =>  DESIGN, MANUFACTURE, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF SOLAR SYSTEM AS PER DATA SHEET, TECHNICAL
SPECIFICATION AND TENDER/PO REQUIREMENT.



 Tender No. : 20000013-HB-11107 Tender Published On : 22-May-2020 10:34

Tender terms and conditions
Sl.No. Description Attached File Set Value Supporting

Doc. Req'd

1 Tender terms and conditions Terms 20000013.pdf - No

2 Please confirm that you have not been banned or delisted by any Government or
Quasi Government agencies or PSUs. Please upload the declaration as per the
specimen given in the tender (Annexure II)

- Mandatory

3 Confirm acceptance of
technical specification and scope of supply
as per tender enquiry.

- Allowed

4  VALIDITY: Confirm your offer is valid for
90 days from due date/extended due dates
for placement of order.

- Allowed

5 PAYMENT TERMS: Confirm acceptance
of payment terms as specified in the attached
Terms & Conditions.

- Allowed

6 DELIVERY PERIOD: Confirm Acceptance of Delivery Period as per terms of
tender

- Allowed

7 Confirm that GST has been entered under taxes and extra of the price bid as
applicable percent of GST . In evaluation the GST entered under taxes and extras
only shall be considered

- Allowed

8 MSME / NSIC Registartion Details . If Registered , please upload the certificate/S - Mandatory

9 Incase of Micro and Small enterprises, if you belong to SC/ST category ( please
attach copy of your certificate )

- Mandatory

10 Confirm your acceptance of warranty / Guarantee / Liability period clause - Allowed

11 Confirm your acceptance of Security Deposit Clause - Allowed

12 Please Mention your GSTIN Number and upload GST Certificate - Mandatory

13 Mention your entity details PROP or PARTNER or LTD or PVT LTD - Allowed

14 furnish Organisation Data as per specimen attached with Tender (Annexure III) - Mandatory

15 Declaration on GST (Annexure IV) - Mandatory

16 Price Reduction
Confirm your acceptance for delayed
delivery clause as per the attached Terms &
Conditions.

- Allowed

17 Confirm acceptance of ARBITRATION
clause.

- Allowed

18 Offers deviating from our Commercial
Terms, and Offers not accompanied by this
Agreed Terms & Conditions are liable for
rejection without recourse to the Bidder.

- Allowed

19 Contact Details: NAME OF CONTACT PERSON - Allowed

20 Contact Details: TELEPHONE NUMBER - OFFICE - Allowed

21 Contact Details: TELEPHONE NUMBER - RESI - Allowed

22 Contact Details: MOBILE NUMBER - Allowed

23 Contact Details: FAX NUMBER - Allowed
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HINDUSTAN PETROLEUM CORPORATION 
LIMITED 

 
 

TTEENNDDEERR  FFOORR  SSUUPPPPLLYY,,  IINNSSTTAALLLLAATTIIOONN  AANNDD  CCOOMMMMIISSSSIIOONN  OOFF  77..55  KKWW  

OOFFFF  GGRRIIDD  GGRROOUUNNDD  MMOOUUNNTTEEDD  SSOOLLAARR  PPOOWWEERR  PPLLAANNTT  AATT  NNEEWW  RREETTAAIILL  

OOUUTTLLEETT  VVIILLLLAAGGEE  PPAACCHHPPAADDHHAARRAA  BBAARRMMEERR  UUNNDDEERR  JJOODDHHPPUURR  RREETTAAIILL  

RREEGGIIOONNAALL  OOFFFFIICCEE..  

 
UNPRICED BID 

 
 

 
 
 
 

TENDER NO: 20000013-HB-11107 Dt. 22.05.2020   
DUE ON:  30.05.2020 @ 15:00 Hrs 

 
 

 
______________________________ 

HINDUSTAN PETROLEUM CORPORATION LIMITED 
JODHPUR RETAIL REGIONAL OFFICE  

BHAGAT KI KOTHI  
JODHPUR  
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AANNNNEEXXUURREE  ––  II    

  

HHIINNDDUUSSTTAANN  PPEETTRROOLLEEUUMM  CCOORRPPOORRAATTIIOONN  LLIIMMIITTEEDD  
((AA  GGoovveerrnnmmeenntt  ooff  IInnddiiaa  EEnntteerrpprriissee))  

JJOODDHHPPUURR  RREETTAAIILL  RREEGGIIOONN  

JJOODDHHPPUURR    
NNOOTTIICCEE  IINNVVIITTIINNGG  TTEENNDDEERR    

    FFOORR  

SSUUPPPPLLYY,,  IINNSSTTAALLLLAATTIIOONN  AANNDD  CCOOMMMMIISSSSIIOONN  OOFF  77..55  KKWW  OOFFFF  GGRRIIDD  

GGRROOUUNNDD  MMOOUUNNTTEEDD  SSOOLLAARR  PPOOWWEERR  PPLLAANNTT  AATT  NNEEWW  RREETTAAIILL  OOUUTTLLEETT  

VVIILLLLAAGGEE  PPAACCHHPPAADDHHAARRAA  BBAARRMMEERR  UUNNDDEERR  JJOODDHHPPUURR  RREETTAAIILL  RREEGGIIOONNAALL  

OOFFFFIICCEE..  
TTEENNDDEERR  NNoo..  2200000000001133--HHBB--1111110077--DDAATTEEDD  2222..0055..22002200  

11..  HHIINNDDUUSSTTAANN  PPEETTRROOLLEEUUMM  CCOORRPPOORRAATTIIOONN  LLIIMMIITTEEDD  ((AA  GGoovvtt..  ooff  IInnddiiaa  EEnntteerrpprriissee))  pprrooppoosseess  

FFOORR  SSUUPPPPLLYY,,  IINNSSTTAALLLLAATTIIOONN  AANNDD  CCOOMMMMIISSSSIIOONN  OOFF  77..55  KKWW  OOFFFF  GGRRIIDD  SSOOLLAARR  PPOOWWEERR  

PPLLAANNTT  AATT  NNEEWW  RREETTAAIILL  OOUUTTLLEETT  VVIILLLLAAGGEE  PPAACCHHPPAADDHHAARRAA  BBAARRMMEERR  UUNNDDEERR  JJOODDHHPPUURR  

RREETTAAIILL  RREEGGIIOONNAALL  OOFFFFIICCEE..  
  

22..  HHPPCCLL  iinnvviitteess  sseeaalleedd  bbiiddss  uunnddeerr  ssiinnggllee  ssttaaggee  ttwwoo  bbiidd  ssyysstteemm  ((PPaarrtt  II::    UUnn  PPrriicceedd  BBiidd  &&  PPaarrtt  

IIII::  PPrriicceedd  BBiidd))  ffrroomm  tthhee  rreecciippiieennttss  ooff  tteennddeerreerrss,,  wwhhoo  rreecceeiivveedd  tthhee  tteennddeerr  ddooccuummeenntt  ffrroomm  

oouurr  EE--PPrrooccuurreemmeenntt  PPoorrttaall  ffoorr  tthhee  ssuubbjjeecctt  tteennddeerr..    

    

33..  TThhee  uunniittss  rreeggiisstteerreedd  wwiitthh  MMSSEE  uunniittss  aass  ppeerr  PPuubblliicc  PPrrooccuurreemmeenntt  PPoolliiccyy  sshhaallll  bbee  eexxtteennddeedd  

ppuurrcchhaassee  //  pprriiccee  pprreeffeerreennccee  aass  ppeerr  ggoovveerrnnmmeenntt  gguuiiddeelliinneess  iinn  ffoorrccee  ffrroomm  ttiimmee  ttoo  ttiimmee..  

UUnniittss  rreeggiisstteerreedd  wwiitthh  NNSSIICC  //  MMSSEE  aarree  eexxeemmpptteedd  ffrroomm  ppaayymmeenntt  ooff  EEMMDD..  

  

44..  PPaarrttiieess  wwhhoo  hhaavvee  bbeeeenn  bbllaacckklliisstteedd  //  ppuutt  oonn  hhoolliiddaayy  lliisstt  oorr  ppaarrttiieess  iinn  rreessppeecctt  ooff  wwhhoomm  tthhee  

aaccttiioonn  ffoorr  bbllaacckklliissttiinngg  aanndd  hhoolliiddaayy  lliissttiinngg  hhaass  bbeeeenn  iinniittiiaatteedd  bbyy  HHPPCCLL  //  aannyy  GGoovveerrnnmmeenntt  //  

QQuuaassii  GGoovveerrnnmmeenntt  AAggeenncciieess  oorr  PPSSUUss,,  sshhaallll  nnoott  bbee  ccoonnssiiddeerreedd  ffoorr  aawwaarrdd  ooff  jjoobb..  TThhee  

bbiiddddeerr  sshhoouulldd  ggiivvee  aa  wwrriitttteenn  ddeeccllaarraattiioonn  rreeggaarrddiinngg  tthhee  ssaammee,,  aass  ppeerr  ffoorrmmaatt  eenncclloosseedd  

wwiitthh  tteennddeerr  ddooccuummeennttss..  

  

55..  HHPPCCLL  rreesseerrvveess  tthhee  rriigghhttss  ttoo  rreejjeecctt  aannyy  oorr  aallll  bbiiddss  wwiitthhoouutt  aassssiiggnniinngg  aannyy  rreeaassoonn..  

  

66..  IInn  ccaassee  ooff  aannyy  ccllaarriiffiiccaattiioonnss,,  ppaarrttyy  mmaayy  ccoonnttaacctt    

SShhrrii  KKrriisshhnnaa  KKuummaarr  BBaarruunn,,  MMaannaaggeerr––RReettaaiill  EEnngggg,,  JJooddhhppuurr  RROO  PPhhoonnee  NNoo  

((991199443355000099775533)),,  ee--mmaaiill::  kkrriisshhnnaabbaarruunn@@hhppccll..iinn    

SShhrrii  BBhhuuppeenn  PPaattiill,,  MMaannaaggeerr--RReettaaiill  EEnngggg,,  JJooddhhppuurr  RROO  PPhhoonnee  NNoo  ((991199882255001122559988)),,  ee--mmaaiill::  

bbhhuuppeennppaattiill@@hhppccll..iinn    

  

mailto:krishnabarun@hpcl.in
mailto:bhupenpatil@hpcl.in
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AANNNNEEXXUURREE  ––  IIII    

 
 DECLARATION NON BLACKLISTED / NON BANNED PARTY  

 

TToo,,                      DDaattee::  

NNoorrtthh  WWeesstt  ZZoonnee--RReettaaiill,,  

HHiinndduussttaann  PPeettrroolleeuumm  CCoorrppoorraattiioonn  LLiimmiitteedd  

JJOODDHHPPUURR,,  

  
RReeff..::  TTeennddeerr  NNoo..::  2200000000001133--HHBB--1111110077  ffoorr  SSUUPPPPLLYY,,  IINNSSTTAALLLLAATTIIOONN  AANNDD  CCOOMMMMIISSSSIIOONN  OOFF  77..55  

KKWW  OOFFFF  GGRRIIDD  GGRROOUUNNDD  MMOOUUNNTTEEDD  SSOOLLAARR  PPOOWWEERR  PPLLAANNTT  AATT  NNEEWW  RREETTAAIILL  OOUUTTLLEETT  VVIILLLLAAGGEE  

PPAACCHHPPAADDHHAARRAA  BBAARRMMEERR  UUNNDDEERR  JJOODDHHPPUURR  RREETTAAIILL  RREEGGIIOONNAALL  OOFFFFIICCEE..  

WWee,,  ____________________________________________________________,,  hheerreebbyy  ddeeccllaarree//  ccllaarriiffyy  tthhaatt  wwee  hhaavvee  nnoott  bbeeeenn  

bbaannnneedd  bbyy  aannyy  GGoovveerrnnmmeenntt  oorr  qquuaassii  GGoovveerrnnmmeenntt  aaggeenncciieess  oorr  PPuubblliicc  SSeeccttoorr  UUnnddeerrttaakkiinnggss..  

  

WWee  aallssoo  hheerreebbyy  ddeeccllaarree  tthhaatt  wwee  hhaavvee  rreevviieewweedd  aallll  tthhee  ddooccuummeennttss  mmeennttiioonneedd  bbeellooww  aanndd  

uuppllooaaddeedd  tthhee  rreeqquuiirreedd  ddooccuummeennttss  aatt  hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn//  aaggaaiinnsstt  tteennddeerr  nnoo..                  

2200000000001133--HHBB--1111110077  aanndd  aarree  aacccceeppttaabbllee  ttoo  uuss::  

  

11..  SSppeecciiaall  TTeerrmmss  &&  CCoonnddiittiioonnss..  

22..  IItteemm  DDeessccrriippttiioonnss..  

33..  TTeecchhnniiccaall  SSppeecciiffiiccaattiioonnss  &&  TTeessttiinngg  ooff  MMaatteerriiaall..  

44..  AApppprroovveedd  MMaakkeess..    

55..  RReeffeerreennccee  DDrraawwiinnggss..  

66..  GGeenneerraall  TTeerrmmss  &&  CCoonnddiittiioonnss..  

  

AAllll  ootthheerr  TTeerrmmss  &&  CCoonnddiittiioonnss  mmeennttiioonneedd  iinn  tthhee  aabboovvee  TTeennddeerr  aarree  aacccceeppttaabbllee  ttoo  uuss  wwiitthhoouutt  aannyy  

ddeevviiaattiioonn..  

  

YYoouurrss  ttrruullyy,,  

  

((BBiiddddeerr’’ss  ssiiggnn  &&  ssttaammpp))  

  

NNaammee  ooff  SSiiggnnaattoorryy::      __________________________________________________________  
  

PPoossiittiioonn  iinn  ccoommppaannyy::      __________________________________________________________  
  

MMoobbiillee  NNuummbbeerr((ss))::      __________________________________________________________  
  

TTeelleepphhoonnee  NNuummbbeerr  ((OO))::    __________________________________________________________  
  

TTeelleepphhoonnee  NNuummbbeerr  ((RR))::    __________________________________________________________  

                    
 

 

https://etender.hpcl.co.in/
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ANNEXURE - III 

              ORGANISATION DATA TO BE SUBMITTED BY BIDDER WITH TENDER. 
NNaammee  ooff  BBiiddddeerr  ::--  BBiiddddeerr  RReessppoonnssee    

VVeennddoorr  CCooddee  ::--      
  
  
  
  
  
  
  
  
  
  
  

TTyyppee  ooff  

OOrrggaanniissaattiioonn  &&  

EEnnttiittyy  DDeettaaiillss    

SSttaattuuss  ((PPrroopp//HHUUFF//PPaarrttnneerrsshhiipp//LLttdd  CCoo))          

NNAAMMEE  OOFF  PPrroopprriieettoorr//PPaarrttnneerrss//DDiirreeccttoorrss))          

OOffffiiccee  AAddddrreessss  wwiitthh  PPiinn  CCooddee  &&  

TTeelleepphhoonnee  NNuummbbeerr      

  

    

    

FFaaccttoorryy  AAddddrreessss  wwiitthh  PPiinn  CCooddee  &&  

TTeelleepphhoonnee  NNuummbbeerr      

  

    

    

EE  MMaaiill  IIDD        

NNaammee  ooff  CCoonnttaacctt  PPeerrssoonn  &&  CCoonnttaacctt  

NNuummbbeerr  ((LLaannddlliinnee//MMoobbiillee))      

    

PPAANN  NNUUMMBBEERR  ((ccooppyy  ttoo  bbee  uuppllooaaddeedd))        

WWhheetthheerr  

rreeggiisstteerreedd  

uunnddeerr  

NNSSIICC//MMSSMM

EE    

((cceerrttiiffiiccaattee  ttoo  bbee    

uuppllooaaddeedd))    

IIff  NNSSIICC  --  CCeerrttiiffiiccaattee  NNoo..  &&  vvaalliiddiittyy          

IIff  MMSSEE  --  CCeerrttiiffiiccaattee  NNoo..  &&  vvaalliiddiittyy          

WWhheetthheerr  SSCC//SSTT  uunnddeerr  MMSSMMEE  ((CCeerrttiiffiiccaattee    

aattttaacchheedd  YYeess//NNoo))    

    

GGSSTT  DDeettaaiillss    GGSSTTIINN  nnuummbbeerr//nnuummbbeerrss          

WWhheetthheerr  CCoommppoossiittiioonn  ddeeaalleerr  uunnddeerr  GGSSTT  AAcctt  oorr    

nnoott..  IIff  NNOO,,  pprroovviiddee  ffoolllloowwiinngg  ddeettaaiillss::  ii,,iiii..      

    

ii..  MMoonntthh  ffoorr  wwhhiicchh  llaatteesstt  GGSSTTRR  11  hhaass  bbeeeenn  

ffiilleedd..  AAttttaacchh  aacckknnoowwlleeddggeemmeenntt  tthheerreeooff..      

    

iiii..  MMoonntthh  ffoorr  wwhhiicchh  llaatteesstt  GGSSTTRR  33BB  hhaass  bbeeeenn  

ffiilleedd..  AAttttaacchh  aacckknnoowwlleeddggeemmeenntt  tthheerreeooff      

    

  
  
  

--------------------------------------------------------------------------------------------------------------------------------------------    

SSEEAALL,,  SSIIGGNNAATTUURREE  &&  NNAAMMEE  OOFF  TTHHEE  TTEENNDDEERREERR    
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AANNNNEEXXUURREE  ––  IIVV  

(The following declarations should be typed on the letter head of the tenderer and should be duly 

signed by an authorized signatory clearly stating the name and designation of the signatory)  

DECLARATION ON GST 

Payment of GST and filing of GST Returns to enable Hindustan Petroleum Corporation Limited to avail 

Input Tax Credit (ITC) correctly 

With reference to Payment of GST & filing GST Returns for availing Input Tax Credit (ITC) by HPCL as per 

GST provisions for the Invoices raised by us, we hereby declare as follows:  

11..  WWee  hhaavvee  ddiisscclloosseedd  aallll  tthhee  ffaaccttss  rreellaattiinngg  ttoo  oouurr  FFiirrmm  //  CCoommppaannyy  ttoo  MM//ss  HHiinndduussttaann  

PPeettrroolleeuumm  CCoorrppoorraattiioonn  LLiimmiitteedd..    

22..  WWee  hheerreebbyy  ddeeccllaarree  tthhaatt  wwee  hhaavvee  aaggrreeeedd  ttoo  ppaayy  GGSSTT  ttoo  tthhee  rreessppeeccttiivvee  GGSSTT  AAuutthhoorriittiieess..  IInn  

tthhiiss  ccoonnnneeccttiioonn,,  wwee  hheerreebbyy  aaggrreeee  ttoo  ffuurrnniisshh  ttoo  yyoouu  pprrooooff  ooff  ppaayymmeenntt  ooff  GGSSTT..    

33..  WWee  hheerreebbyy  ddeeccllaarree  tthhaatt  wwee  wwiillll  ffiillee  GGSSTT  RReettuurrnnss  aass  ppeerr  GGSSTT  pprroovviissiioonnss..  IInn  tthhiiss  

ccoonnnneeccttiioonn,,  wwee  hheerreebbyy  aaggrreeee  aanndd  uunnddeerrttaakkee  ttoo  ffuurrnniisshh  yyoouu  pprrooooff  ooff  eelleeccttrroonniiccaallllyy  ffiilleedd  

GGSSTT  RReettuurrnnss..    

4. We hereby agree as under: -  

ii..  WWee  wwiillll  bbee  ffuullllyy  rreessppoonnssiibbllee  ffoorr  ccoommppllyyiinngg  wwiitthh  tthhee  GGSSTT  pprroovviissiioonnss  ttoo  eennaabbllee  HHPPCCLL  ttoo  

ttaakkee  IInnppuutt  TTaaxx  CCrreeddiitt..  IInn  ccaassee,,  HHPPCCLL  iiss  nnoott  aabbllee  ttoo  ttaakkee  IInnppuutt  TTaaxx  CCrreeddiitt  dduuee  ttoo  aannyy  

nnoonnccoommpplliiaannccee  //  ddeeffaauulltt  //  nneegglliiggeennccee  ooff  tthhee  sseelllleerr  ooff  ggooooddss  //sseerrvviiccee  pprroovviiddeerr,,  tthhee  ssaammee  

sshhaallll  bbee  rreeccoovveerreedd  ffrroomm  tthhee  ppeennddiinngg  bbiillllss//dduueess  ((iinncclluuddiinngg  sseeccuurriittyy  ddeeppoossiitt,,  BBGG  eettcc..))       

iiii..  IInn  ccaassee  ooff  rreejjeeccttiioonn  ooff  IITTCC  bbyy  tthhee  ccoonncceerrnneedd  TTaaxx  AAuutthhoorriittyy,,  ffoorr  nnoonn--ffiilliinngg  ooff  GGSSTT  oorr  nnoonn--

ppaayymmeenntt  ooff  GGSSTT  aammoouunntt  bbyy  uuss  oorr  ffoorr  aannyy  ootthheerr  rreeaassoonnss  aattttrriibbuuttaabbllee  ttoo  uuss,,  wwee  hheerreebbyy  

aaggrreeee  ttoo  iinnddeemmnniiffyy  HHiinndduussttaann  PPeettrroolleeuumm  CCoorrppoorraattiioonn  LLiimmiitteedd  iinn  ffuullll  aaggaaiinnsstt  aallll  tthhee  lloossss  

iinncclluuddiinngg  ccoonnsseeqquueenncceess,,  lliiaabbiilliittiieess  ooff  aannyy  kkiinndd  wwhhaattssooeevveerr,,  ddiirreeccttllyy  aarriissiinngg  ffrroomm  ddeenniiaall  

ooff  IITTCC  iinncclluuddiinngg  iinntteerreesstt  aanndd  ppeennaallttyy..     

We hereby agree and confirm that –  
Any breach of the above declaration shall be construed as breach of the terms and conditions w.r.t. GST 
and Hindustan Petroleum Corporation Limited shall be at liberty to take necessary action like Holiday 
listing (banning of Business dealings) and/or recovering of amounts mentioned in para 4 (ii) above, from:  

i. any of our Bank Guarantee executed in your favour, if any,  
ii. Retention / Security Deposit paid for any of your work, if any or  

iii. Other unpaid invoices, if any raised by us on Hindustan Petroleum Corporation Limited.    

  

  

  

PPllaaccee  ::                    SSiiggnnaattuurree    

DDaattee  ::                  NNaammee  ::    

                  DDeessiiggnnaattiioonn  ::    

((SSeeaall))  
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AANNNNEEXXUURREE  ––  VV    

SSPPEECCIIAALL  TTEERRMMSS  &&  CCOONNDDIITTIIOONNSS  
SSPPEECCIIAALL  TTEERRMMSS  AANNDD  CCOONNDDIITTIIOONNSS  

  FFOORR    

SSUUPPPPLLYY,,  IINNSSTTAALLLLAATTIIOONN  AANNDD  CCOOMMMMIISSSSIIOONN  OOFF  77..55  KKWW  OOFFFF  GGRRIIDD  

GGRROOUUNNDD  MMOOUUNNTTEEDD  SSOOLLAARR  PPOOWWEERR  PPLLAANNTT  AATT  NNEEWW  RREETTAAIILL  OOUUTTLLEETT  

VVIILLLLAAGGEE  PPAACCHHPPAADDHHAARRAA  BBAARRMMEERR  UUNNDDEERR  JJOODDHHPPUURR  RREETTAAIILL  RREEGGIIOONNAALL  

OOFFFFIICCEE..  
The following Attachments / Annexures as sought thru this e-tender under Mandatory Requirement 
while developing the Technical Response of tender are required to be uploaded as duly filled in, 
signed (with witnesses for Integrity Pact) & stamped documents. These documents shall form part of 
documents in Technical Evaluation process; tenders submitted without uploading of these documents 
are liable for rejection.   

11..  Declarations (Black listing, GST registration certificate)   
22..  IInntteeggrriittyy  PPaacctt    

33..  FFiirrmm  //  CCoommppaannyy  EEnnttiittyy  SSttaattuuss  wwiitthh  pprrooooff  ((PPrroopp,,  PPaarrttnneerr,,  PPvvtt  //  PPuubblliicc  LLiimmiitteedd))    

TThhee  ddeeccllaarraattiioonn  ffoorrmmaattss  aanndd  HHPPCCLL  pprree--ssiiggnneedd  IInntteeggrriittyy  PPaacctt  ddooccuummeennttss  ffoorr  tthhee  aabboovvee  aarree  ttoo  

bbee  pprriinntteedd  ffrroomm  tthhee  tteennddeerr  ddooccuummeenntt..    

  

DDUUEE  DDAATTEE  FFOORR  SSUUBBMMIISSSSIIOONN    

OOnnlliinnee  tteennddeerr  ssuubbmmiissssiioonn          ::      uuppttoo  3300..0055..22002200  @@  1155::0000  HHrrss  

OOnnlliinnee  uunn--pprriicceedd  bbiidd  ooppeenniinngg  ooff  tteennddeerr      ::      ffrroomm  1155::1155  HHrrss  oonn  3300..0055..22002200  

EEaarrnneesstt  MMoonneeyy  DDeeppoossiitt  ((EEMMDD))                                                                                          ::  NNIILL          

  
  TThhiiss  TTwwoo  BBiidd  lliimmiitteedd  SSttaannddiinngg  OOrrddeerr  RRaattee  ((SSOORR))  ee--TTeennddeerr  iiss  ffoorr  ccaarrrryyiinngg  oouutt  CCiivviill,,  MMeecchhaanniiccaall  &&  

EElleeccttrriiccaall  jjoobbss  eexxcceepptt  CCaannooppyy  ffoorr  TTEENNDDEERR  FFOORR  SSuuppppllyy,,  IInnssttaallllaattiioonn  aanndd  CCoommmmiissssiioonniinngg  ooff  77..55  KKWW  OOffff  

GGrriidd  GGrroouunndd  MMoouunntteedd  SSoollaarr  PPoowweerr  PPllaanntt  aatt  NNeeww  RReettaaiill  oouuttlleett  VViillllaaggee  PPaacchhppaaddhhaarraa  DDiissttrriicctt  BBaarrmmeerr  

UUNNDDEERR  JJOODDHHPPUURR  RREETTAAIILL  RREEGGIIOONNAALL  OOFFFFIICCEE..    PPaarrttyy  mmaayy  aaccqquuaaiinntt  tthheemmsseellvveess  wwiitthh  tthhee  aarreeaa  bbeeffoorree  

qquuoottiinngg  tthheeiirr  rraatteess..  

  

SSiittee  AAddddrreessss::  

HHPP  AAuuttoo  CCeennttrree  ––  AAddhhoocc  HHaannuummaannddaass  PPuurrsshhoottaamm  DDaass    

VViillllaaggee  PPaacchhppaaddhhaarraa,,  iinn  HHRRRRLL  RReeffiinneerryy  PPrreemmiisseess,,  

DDiissttrriicctt  BBaarrmmeerr  

RRaajjaasstthhaann  

  

TTiimmeellyy  ccoommpplleettiioonn  aanndd  qquuaalliittyy  ooff  wwoorrkk  wwiillll  bbee  eesssseennccee  ooff  tthhee  ccoonnttrraacctt..  FFeeeeddbbaacckk  oonn  

qquuaalliittyy  ooff  wwoorrkk  wwiillll  bbee  oobbttaaiinneedd  ffrroomm  rreessppeeccttiivvee  ssiitteess  aanndd  iinn  ccaassee  ooff  ppeerrffoorrmmaannccee  bbeellooww  

aacccceeppttaabbllee  lleevveellss  nnoo  ffuurrtthheerr  jjoobbss  wwiillll  bbee  ggiivveenn  eevveenn  wwiitthhiinn  tthhee  pprrooppoosseedd  ccoonnttrraacctt..  
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NNoo  ddeevviiaattiioonn  //  eessccaallaattiioonn  iinn  rraatteess  sshhaallll  bbee  ppeerrmmiitttteedd  ffoorr  eennttiirree  vvaalliiddiittyy  ooff  tthhee  ppuurrcchhaasseess  oorrddeerr..  

  

  AAllll  jjoobbss  ttoo  bbee  ccaarrrriieedd  oouutt  aass  ppeerr  ffoolllloowwiinngg  ddooccuummeennttss  ((lliisstteedd  iinn  oorrddeerr  ooff  ssuuppeerriioorriittyy))  

aattttaacchheedd..  SSuuppeerriioorr  ddooccuummeennttss  aarree  lliisstteedd  ffiirrsstt..  IInn  ccaassee  ooff  aannyy  ccoonnfflliicctt  bbeettwweeeenn  ddooccuummeennttss::  

tteerrmmss//  ccllaauusseess  ooff  eeaarrlliieerr  lliisstteedd  ddooccuummeennttss  ((iinn  ffoolllloowwiinngg  lliisstt))  sshhaallll  ssuuppeerrsseeddee  tthhaatt  ooff  llaatteerr  lliisstteedd  

ddooccuummeenntt..  AAllll  IISS  CCooddeess  rreeffeerrrreedd  ttoo  sshhaallll  bbee  ooff  LLaatteesstt  EEddiittiioonn..    

  

11..  SSppeecciiaall  TTeerrmmss  aanndd  CCoonnddiittiioonnss..  

22..  IItteemm  wwiissee  ddeettaaiilleedd  ddeessccrriippttiioonn..  

33..  AApppprroovveedd  mmaakkeess..  

44..  TTeecchhnniiccaall  SSppeecciiffiiccaattiioonnss..  

55..  TTeessttiinngg  ooff  mmaatteerriiaall..  

66..  RReeffeerreennccee  DDrraawwiinnggss..  

77..  GGeenneerraall  TTeerrmmss  aanndd  CCoonnddiittiioonnss  

  

OONNEE  nnuummbbeerrss  ooff  vveennddoorrss  aarree  rreeqquuiirreedd  ffoorr  tthhee  jjoobb  

  

PPlleeaassee  aallssoo  nnoottee  tthhee  ffoolllloowwiinngg  ppooiinnttss  ccaarreeffuullllyy::  

11))  VVeennddoorr  aarree  aaddvviisseedd  ttoo  ssttrriiccttllyy  ffoollllooww  tthhee  tteecchhnniiccaall  ssppeecciiffiiccaattiioonn  //tteerrmmss..  

22))  VVeennddoorr  aarree  aaddvviisseedd  ttoo  qquuoottee  tthhee  GGSSTT  //  TTaaxx  ppoorrttiioonn  sseeppaarraatteellyy..  

  

11..  SSCCOOPPEE  OOFF  WWOORRKK  

    

  11..11  TThhiiss  tteennddeerr  hhaass  bbeeeenn  ffllooaatteedd  ffoorr  ssuuppppllyy,,  iinnssttaallllaattiioonn  aanndd  ccoommmmiissssiioonniinngg  oonn  GGrroouunndd  

MMoouunntteedd  77..55  KKWW  ooffff  GGrriidd  ssoollaarr  ppllaannttss  ssyysstteemm  aatt  CCOOCCOO  PPaacchhppaaddhhaarraa  BBaarrmmeerr  iinn  tthhee  ssttaatteess  ooff  

RRaajjaasstthhaann  aass  ppeerr  ddeettaaiillss  ggiivveenn..  

  

TThhee  ssccooppee  ooff  tthhee  jjoobb  iinncclluuddeess  ssuuppppllyy,,  iinnssttaallllaattiioonn  &&  ccoommmmiissssiioonniinngg  ooff  GGrroouunndd  MMoouunntteedd77..55  KKWW  

ooffff  GGrriidd  SSoollaarr  PPllaannttss  aatt  CCOOCCOO  PPaacchhppaaddhhaarraa  uunnddeerr  JJooddhhppuurr  RReettaaiill  RReeggiioonn..  TThhee  ffiinnaall  hhaannddoovveerr  ttoo  

bbee  ddoonnee  ttoo  tthhee  llooccaattiioonn  aafftteerr  ccoonnnneeccttiinngg  tthhee  llooaadd  oonn  ggrriidd  bbyy  ttaakkiinngg  nneecceessssaarryy  aapppprroovvaallss  ffrroomm  

SSttaattee  eelleeccttrriicciittyy  bbooaarrdd,,  SSttaattee  nnooddaall  aaggeennccyy  ((RReenneewwaabbllee  EEnneerrggyy  DDeeppaarrttmmeenntt))//  CChhiieeff  EElleeccttrriiccaall  

IInnssppeeccttoorr  iiff  aapppplliiccaabbllee..  OObbttaaiinniinngg  aapppprroovvaall  ffrroomm  rreessppeeccttiivvee  ddeeppaarrttmmeenntt  iiss  iinn  tthhee  ssccooppee  ooff  

vveennddoorr..  NNoo  sseeppaarraattee  ppaayymmeenntt  sshhaallll  bbee  ppaaiidd  ffoorr  tthhee  ssaammee..  AAllll  ssttaattuuttoorryy  ccoommpplliiaannccee  rreellaatteedd  ttoo  

tthhee  pprroojjeecctt  wwiillll  bbee  iinn  vveennddoorr’’ss  ssccooppee..    

  

PPoowweerr  ggeenneerraatteedd  wwiillll  bbee  ffeedd  ttoo  EElleeccttrriicciittyy  BBooaarrddss  ggrriidd  tthhrruu''  iinntteerraaccttiivvee  ssyysstteemm  eennaabblliinngg  nneett  

mmeetteerriinngg  aass  ppeerr  rreessppeeccttiivvee  EElleeccttrriicciittyy  BBooaarrdd//ssuubbssiiddiiaarriieess,,  iiff  aannyy,,  nnoorrmmss  aanndd  aapppplliiccaabbllee  

cceennttrraall//ssttaattee//llooccaall  ggoovvtt..  ssttaattuuttoorryy  gguuiiddeelliinneess..  

  

TThhee  bbiiddddeerrss  mmuusstt  bbee  ffuullllyy  aawwaarree  ooff  vvaarriioouuss  nnoorrmmss  aanndd  gguuiiddeelliinneess  aanndd  eennssuurree  ccoommpplliiaannccee  wwhhiillee  

iinnssttaallllaattiioonn  ooff  SSoollaarr  PPllaannttss..  FFoollllooww--uupp  wwiitthh  tthhee  SSttaattee  EElleeccttrriicciittyy  BBooaarrdd  aanndd  ssuubbssiiddiiaarryy//llooccaall  

ppoowweerr  ccoommppaannyy  eettcc..  sshhaallll  bbee  iinn  tthhee  ssccooppee  ooff  ssuucccceessssffuull  bbiiddddeerr  ttoo  wwhhoomm  ppuurrcchhaassee  oorrddeerr  sshhaallll  bbee  

iissssuueedd,,  ttoo  ggeett  nneett  mmeetteerriinngg  ccoonnnneeccttiioonn  eexxppeeddiittiioouussllyy..  HHee//sshhee  wwiillll  aallssoo  mmaakkee  aavvaaiillaabbllee  vvaarriioouuss  
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ffoorrmmss  aanndd  ffoorrmmaattss  ooff  aapppplliiccaattiioonnss  ttoo  bbee  ffiilleedd  bbyy  HHPPCCLL  ffoorr  tthhiiss  ppuurrppoossee..  AAnnyy  ssttaattuuttoorryy  ffeeeess  eettcc..  

sshhaallll  bbee  rreeiimmbbuurrsseedd  oonn  ssuubbmmiissssiioonn  ooff  oorriiggiinnaall  rreecceeiipptt..  HHeennccee,,  bbiiddddeerrss  aarree  rreeqquueesstteedd  nnoott  ttoo  

ccoonnssiiddeerr  ssttaattuuttoorryy  ffeeeess  iinn  tthheeiirr  ooffffeerr..  

  

11..22  TThhee  ffiirrmm  sshhoouulldd  hhaavvee  aatt  lleeaasstt  oonnee  tteecchhnniiccaall  mmaaiinntteennaannccee  aanndd  ssuuppppoorrtt  bbaassee  iinn  tthhee  ssttaattee  ooff  

RRaajjaasstthhaann  ffoorr  ppoosstt  iinnssttaallllaattiioonn  sseerrvviicceess  ffaacciilliittiieess  ttoo  aacchhiieevvee  tthhee  2244  hhoouurrss  rreessppoonnssee  ttiimmee..  

  
11..33  WWaarrrraannttyy::  

aa..  TToottaall  ssyysstteemm  sshhaallll  bbee  uunnddeerr  oonnssiittee  wwaarrrraannttyy  //  GGuuaarraanntteeee  LLiiaabbiilliittyy  ppeerriioodd  ffoorr  aa  mmiinniimmuumm  

ppeerriioodd  ooff  55  yyeeaarrss  ffoorr  BBaatttteerriieess  aanndd  2255  YYeeaarrss  ffoorr  PPVV  SSoollaarr  PPaanneell  ffrroomm  tthhee  ddaattee  ooff  

ccoommmmiissssiioonniinngg  aanndd  hhaannddiinngg  oovveerr  ttoo  HHPPCCLL..  

bb..  TThhee  PPCCUU//IInnvveerrtteerr  sshhaallll  bbee  uunnddeerr  oonnssiittee  wwaarrrraannttyy  ffoorr  aa  mmiinniimmuumm  ppeerriioodd  ooff  55  yyeeaarrss  ffrroomm  tthhee  

ddaattee  ooff  ccoommmmiissssiioonniinngg  aanndd  hhaannddiinngg  oovveerr  ttoo  HHPPCCLL..  

  

11..44  TThhee  ccoonnttrraaccttoorr  sshhaallll  pprroovviiddee  aallll  ttoooollss  aanndd  ttaacckklleess  ffoorr  pprrooppeerr  eexxeeccuuttiioonn  ooff  wwoorrkk..  

  

11..55  GGaattee  PPaasssseess//WWoorrkk  PPeerrmmiittss//  SSaaffeettyy  MMeeaassuurreess::  IItt  sshhaallll  bbee  tthhee  rreessppoonnssiibbiilliittyy  ooff  tthhee  

CCoonnttrraaccttoorr  ttoo  ttaakkee  vvaalliidd  wwoorrkkmmeenn  ppaasssseess  ffoorr  aallll  llaabboouurr  eemmppllooyyeedd  bbyy  hhiimm  ffoorr  tthhee  eennttiirree  dduurraattiioonn  

ffrroomm  llooccaattiioonnss  ffoorr  tthhee  ccoommpplleettiioonn  ooff  tthhee  jjoobb..  TThhee  ccoonnttrraaccttoorr  sshhaallll  ssttrriiccttllyy  aaddhheerree  ttoo  tthhee  WWoorrkk  

PPeerrmmiitt  SSyysstteemm,,  uussee  ooff  PPPPEE  aanndd  ootthheerr  ssaaffeettyy  nnoorrmmss  aass  llaaiidd  ddoowwnn  bbyy  HHPPCCLL  ffrroomm  ttiimmee  ttoo  ttiimmee..  

  

11..66  CCooddeess  aanndd  SSttaannddaarrddss::  

aa))  AAllll  eeqquuiippmmeenntt  aanndd  aacccceessssoorriieess  sshhaallll  ccoommppllyy  wwiitthh  rreeqquuiirreemmeennttss  ooff  rreelleevvaanntt  nnaattiioonnaall  //  

iinntteerrnnaattiioonnaall  ssttaannddaarrddss..  

bb))  TTeesstt  cceerrttiiffiiccaatteess  wwiitthh  II--VV  ccuurrvveess  &&  eeffffiicciieennccyy  ffrroomm  rreeppuutteedd  llaabb  sshhaallll  bbee  pprroovviiddeedd  ffoorr  tthhee  SSPPVV  

MMoodduulleess..  

  

11..77  DDrraawwiinnggss  &&  MMaannuuaallss::  

aa))  DDeettaaiilleedd  tteecchhnniiccaall  ddrraawwiinnggss  ooff  aallll  aassppeeccttss  ((ee..gg  GGeenneerraall  aarrrraannggeemmeenntt  ((GGAA)),,  ffoouunnddaattiioonn  

ddrraawwiinnggss,,  mmoouunnttiinngg,,  wwiirriinngg  &&  pprrootteeccttiioonn  sscchheemmee,,  eeaarrtthhiinngg  llaayyoouutt  eettcc..))  ooff  tthhee  ssyysstteemm  sshhaallll  bbee  

pprroovviiddeedd  bbyy  tthhee  ccoonnttrraaccttoorr..  

bb))  DDeettaaiilleedd  mmaannuuaall  oonn  OOppeerraattiioonn  &&  MMaaiinntteennaannccee  ooff  tthhee  ssyysstteemm  sshhaallll  bbee  pprroovviiddeedd  bbyy  tthhee  

ccoonnttrraaccttoorr..  TThhee  ddrraawwiinnggss  &&  mmaannuuaallss  sshhaallll  bbee  ggiivveenn  iinn  hhaarrdd  aass  wweellll  aass  ssoofftt  ffoorrmmaatt  ttoo  eeaacchh  

llooccaattiioonn..  

  

11..88..  IIff  rreeqquuiirreedd,,  CCoooorrddiinnaattiioonn  wwiitthh  ccoonncceerrnneedd  ddeeppaarrttmmeenntt  ffoorr  eexxeeccuuttiinngg  ppoowweerr  eevvaaccuuaattiioonn  

aaggrreeeemmeenntt  iiss  iinn  tthhee  ssccooppee  ooff  ssuucccceessssffuull  bbiiddddeerr..  CCoooorrddiinnaattiioonn  wwiitthh  ddeeppaarrttmmeenntt  ffoorr  IInnssttaallllaattiioonn  ooff  

nneett  mmeetteerriinngg  uunniitt  aatt  aapppprroopprriiaattee  llooccaattiioonn  iiss  aallssoo  iinn  tthhee  ssccooppee  ooff  bbiiddddeerr..  BBiiddddeerrss  aarree  rreeqquueesstteedd  

ttoo  qquuoottee  ccoonnssiiddeerriinngg  ccoosstt  ttoowwaarrddss  CCaabblleess  llaayyiinngg  uupp  ttoo  nneett  mmeetteerr  ffrroomm  rreessppeeccttiivvee  aarrrraayyss  aass  ppeerr  

ssiittee  ccoonnddiittiioonn..  
  

11..99..  NNoottee  ttoo  BBiiddddeerrss::  BBiiddddeerrss  aarree  rreeqquueesstteedd  ttoo  vviissiitt  tthhee  ssiittee  ffoorr  aacccceessssiinngg  tthhee  ccoonnddiittiioonn  ffoorr  

iinnssttaallllaattiioonn  ooff  SSoollaarr  PPaanneellss  bbeeffoorree  qquuoottiinngg..  
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22..  TTEECCHHNNIICCAALL  SSPPEECCIIFFIICCAATTIIOONN  

  
TTEECCHHNNIICCAALL  SSPPEECCIIFFIICCAATTIIOONN  OOFF  SSOOLLAARR  PPHHOOTTOOVVOOLLTTAAIICC  MMOODDUULLEESS  ––  

  
ii..  TThhee  ssoollaarr  pphhoottoovvoollttaaiicc  mmoodduulleess  ttoo  bbee  uusseedd  ffoorr  tthhee  pprroojjeecctt  sshhoouulldd  bbee  MMoonnoo  ccrryyssttaalllliinnee  oorr  PPoollyy  

CCrryyssttaalllliinnee  oonnllyy..  

iiii..  TThhee  ccaappaacciittyy  ooff  tthhee  SSoollaarr  MMoodduulleess  sshhoouulldd  bbee  eeqquuaall  ttoo  oorr  ggrreeaatteerr  tthhaann  333300  WW..  SSoollaarr  MMoodduulleess  

ttoo  bbee  uusseedd  hhaavvee  ttoo  bbee  ffrraammeedd  oonnllyy..  AAtt  lleeaasstt  2244  NNooss  ooff  SSoollaarr  ppaanneell  ttoo  bbee  uusseedd..  

iiiiii..  MMoodduullee  sshhoouulldd  bbee  PPIIDD  FFrreeee  aanndd  ooff  ppoossiittiivvee  TToolleerraannccee  oonnllyy..  

iivv..  MMoodduulleess  sshhoouulldd  hhaavvee  aann  eeffffiicciieennccyy  ooff  nnoott  lleessss  tthhaann  1155%%  aanndd  tthhee  ffiillll  ffaaccttoorr  sshhoouulldd  bbee  aabboovvee  

00..7755..  

vv..  SSPPVV  mmoodduulleess  sshhoouulldd  bbee  ddeessiiggnneedd  aanndd  mmaannuuffaaccttuurreedd  ttoo  mmeeeett  tthhee  rreeccooggnniizzeedd  ssttaannddaarrdd  wwhhiicchh  

mmuusstt  hhaavvee  bbeeeenn  uusseedd  eexxtteennssiivveellyy  wwiitthh  aann  eexxcceelllleenntt  ttrraacckk  rreeccoorrdd  ooff  ppeerrffoorrmmaannccee..  MMiinniimmuumm  

ddiimmeennssiioonn  ooff  tthhee  SSPPVV  mmoodduullee  sshhaallll  bbee  pprreeffeerrrreedd..  BBiiddddeerrss  sshhoouulldd  ssuubbmmiitt  tthhee  tteecchhnniiccaall  lliitteerraattuurree  

wwiitthh  ddeettaaiilleedd  tteecchhnniiccaall  ssppeecciiffiiccaattiioonnss  ooff  tthhee  mmoodduulleess  aalloonngg  wwiitthh  ddrraawwiinnggss  &&  mmaannuuaallss..  

vvii..  TThhee  SSPPVV  MMoodduullee  sshhoouulldd  bbee  tteesstteedd  aanndd  sshhoouulldd  hhaavvee  IIEECC//BBIISS  tteesstt  cceerrttiiffiiccaattee  ffrroomm  aannyy  

rreeccooggnniizzeedd  IIEECC  aaccccrreeddiitteedd  oorr  MMNNRREE  aapppprroovveedd  llaabboorraattoorryy..  TThhee  tteesstt  cceerrttiiffiiccaatteess  sshhoouulldd  hhaavvee  

vvaalliiddiittyy  ooff  aatt  lleeaasstt  66  mmoonntthhss  ffrroomm  tthhee  ddaattee  ooff  ssuubbmmiissssiioonn  ooff  tthhee  tteennddeerr  ddooccuummeenntt..  

vviiii..  TThhee  SSPPVV  mmoodduulleess  sshhoouulldd  ccoonnffoorrmm  ttoo  tthhee  mmiinniimmuumm  tteecchhnniiccaall  ssppeecciiffiiccaattiioonn  llaaiidd  ddoowwnn  bbyy  

MMNNRREE  tthhaatt  ccaann  bbee  rreeffeerrrreedd  ttoo  oonn  tthhee  MMNNRREE  wweebbssiittee..  

vviiiiii..  TThhee  PPVV  MMoodduulleess  sshhaallll  bbee  tteesstteedd  ffoorr  SSaalltt  MMiisstt  CCoorrrroossiioonn  TTeesstt  aass  ppeerr  MMNNRREE  rreeqquuiirreemmeenntt..  

iixx..  PPVV  mmoodduulleess  uusseedd  iinn  ssoollaarr  ppoowweerr  ppllaannttss//  ssyysstteemmss  mmuusstt  bbee  wwaarrrraanntteedd  ffoorr  tthheeiirr  oouuttppuutt  ppeeaakk  

wwaatttt  ccaappaacciittyy,,  wwhhiicchh  sshhoouulldd  nnoott  bbee  lleessss  tthhaann  9900%%  aatt  tthhee  eenndd  ooff  1100  yyeeaarrss  aanndd  8800%%  aatt  tthhee  eenndd  ooff  

2255  yyeeaarrss..  AAllll  ssppeecciiffiiccaattiioonnss  sshhoouulldd  rreeffeerr  ttoo  tthhee  SSttaannddaarrdd  TTeesstt  CCoonnddiittiioonnss  ((SSTTCC))..  

xx..  TThhee  SSoollaarr  PPVV  MMoodduulleess  sshhoouulldd  aallssoo  bbee  wwaarrrraannttiieedd  aaggaaiinnsstt  mmaannuuffaaccttuurriinngg  ddeeffeeccttss  aanndd  

WWoorrkkmmaannsshhiipp  ffoorr  1100  yyeeaarrss..  

  
TThhee  aapppprroovveedd  mmaakkeess  ffoorr  SSoollaarr  MMoodduulleess  aarree::  WWaaaarreeee,,  VViikkrraamm,,  EEmmmmvvee,,  TTaattaa  SSoollaarr,,  

MMoosseerr  BBeeaarr,,  BBHHEELL,,  LLuummiinnoouuss,,  CCeennttrraall  EElleeccttrroonniicc  LLiimmiitteedd..  

  

TTEECCHHNNIICCAALL  SSPPEECCIIFFIICCAATTIIOONN  FFOORR  IINNVVEERRTTEERRSS  

TThhee  IInnvveerrtteerr//ss  uusseedd  sshhoouulldd  bbee  rroobbuusstt,,  iinntteelllliiggeenntt  OOnn--ggrriidd  iinnvveerrtteerrss  mmaannuuffaaccttuurreedd  bbyy  rreeppuutteedd  

iinntteerrnnaattiioonnaall  ccoommppaanniieess  hhaavviinngg  ssaalleess  aanndd  sseerrvviiccee  ooffffiiccee  iinn  IInnddiiaa  oorr  hhaavviinngg  aann  aauutthhoorriizzeedd  

ddiissttrriibbuuttoorr  ccaappaabbllee  ooff  pprroovviiddiinngg  aafftteerr  ssaalleess  sseerrvviiccee..  TThhee  iinnvveerrtteerr//ss  mmuusstt  ccoonnffoorrmm  ttoo  tthhee  IIEECC  

6611668833  aanndd  IIEECC  6600006688--22,,  IIEECC  6622111166,,  IIEECC  6611772277..  TThhee  ttyyppiiccaall  ssppeecciiffiiccaattiioonnss  rreeqquuiirreedd  aarree  aass  uunnddeerr::  

11..  TThhee  iinnvveerrtteerrss  sshhoouulldd  bbee  ssttrriinngg  iinnvveerrtteerrss  oonnllyy..  

22..  AAllll  iinnvveerrtteerrss  sshhoouulldd  bbee  33  pphhaassee,,  441155VV,,  5500HHzz  AACC  oouuttppuutt  

33..  MMiinniimmuumm  SSttaarrtt  VVoollttaaggee  sshhoouulldd  bbee  bbeettwweeeenn  220000VV  ttoo  550000  VV  

44..  MMPPPPTT  RRaannggee  220000VV--880000VV  

55..  MMaaxxiimmuumm  IInnppuutt  VVoollttaaggee::  11000000VV  DDCC  

66..  EEuurroo  //  CCEECC  EEffffiicciieennccyy  aabboovvee  9977%%  

77..  FFrreeqquueennccyy::  5500HHzz  ++//--  11..55%%  
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88..  PPoowweerr  FFaaccttoorr  >>  00..9999  

99..  TTHHDD  <<  33%%  

1100..  AAmmbbiieenntt  TTeemmppeerraattuurree  rraannggee::  --220000  CC  ttoo  ++  660000  CC  

1111..  WWaarrrraannttyy::  55  YYeeaarrss  CCoommpprreehheennssiivvee..  

1122..  IInntteeggrraatteedd  GGrroouunndd  FFaauulltt  PPrrootteeccttiioonn  

1133..  AAnnttii--IIssllaannddiinngg  FFeeaattuurree  

1144..  TTrraannssffoorrmmeerr  lleessss  

1155..  oovveerr  VVoollttaaggee//  UUnnddeerr  VVoollttaaggee  PPrrootteeccttiioonn  

1166..  AAuuttoo  sshhuutt  ddoowwnn  iinn  ccaassee  oorr  OOvveerr  HHeeaatt//  OOvveerr  TTeemmppeerraattuurree..  

1177..  TThhee  iinnvveerrtteerr//ss  sshhoouulldd  bbee  eeqquuiippppeedd  wwiitthh  aann  iinn  bbuuiilldd  wweebb  bbaasseedd  ddaattaa  llooggggeerr  oorr  sshhoouulldd  bbee  

ccoommppaattiibbllee  wwiitthh  aann  eexxtteerrnnaall  ddaattaa  llooggggeerr  aalloonngg  wwiitthh  aapppprroopprriiaattee  ssooffttwwaarree’’ss  lloogg  ddaattaa  aanndd  ttoo  

ggeenneerraattee  rreeppoorrttss//  ggrraapphhss  ffoorr  AACC  ggeenneerraattiioonn  iinn  kkWWhh,,  PPeeaakk  ddaaiillyy  KKWW,,  mmoonntthhllyy  ggeenneerraattiioonn  iinn  kkWWhh,,  

aannnnuuaall  ggeenneerraattiioonn  iinn  kkWWhh  aanndd  ootthheerr  ffeeaattuurreess..  
  

AApppprroovveedd  MMaakkeess  ooff  tthhee  iinnvveerrtteerr  aarree::  GGEE,,  SSMMAA,,  IInnggeetteeaamm,,  KKaaccoo,,  FFrroonniiuuss,,  DDeellttaa,,  

AABBBB,,  PPoollyyccaabb,,  MMiittssuubbiisshhii  EElleeccttrriiccaall,,  SSiieemmeennss,,  LLuummiinnoouuss..  

  

TTEECCHHNNIICCAALL  SSPPEECCIIFFIICCAATTIIOONN  FFOORR  SSOOLLAARR  MMOODDUULLEE  MMOOUUNNTTIINNGG  SSTTRRUUCCTTUURREE  

ii..  SSuuppppllyy  ooff  ccoommpplleettee  ssoollaarr  mmoodduullee  mmoouunnttiinngg  ssttrruuccttuurree,,  hhaarrddwwaarree  eettcc..  sshhaallll  bbee  ssuuiittaabbllee  ffoorr  

GGrroouunndd  //  fflloooorr  mmoouunnttiinngg  aass  ppeerr  ssiittee  rreeqquuiirreemmeennttss..  MMoodduullee  mmoouunnttiinngg  ssttrruuccttuurree  sshhoouulldd  bbee  aass  ppeerr  

MMNNRREE  ssppeecciiffiiccaattiioonnss..  

  

iiii..  TThhee  ssttrruuccttuurree  sshhaallll  bbee  ddeessiiggnneedd  iinn  aaccccoorrddaannccee  wwiitthh  tthhee  llaattiittuuddee  ooff  tthhee  ppllaaccee  ooff  iinnssttaallllaattiioonn..  

TThhee  aarrrraayy  mmoouunnttiinngg  ssttrruuccttuurree  sshhaallll  bbee  ddeessiiggnneedd  ttoo  aallllooww  eeaassyy  rreeppllaacceemmeenntt  ooff  aannyy  mmoodduullee  aanndd  

sshhaallll  bbee  iinn  lliinnee  wwiitthh  ssiittee  rreeqquuiirreemmeenntt..  SSttrruuccttuurree  sshhaallll  bbee  ddeessiiggnneedd  ffoorr  ssiimmppllee  mmeecchhaanniiccaall  aanndd  

eelleeccttrriiccaall  iinnssttaallllaattiioonn..  IItt  sshhaallll  ssuuppppoorrtt  SSPPVV  mmoodduulleess  aatt  aa  ggiivveenn  oorriieennttaattiioonn,,  aabbssoorrbb  aanndd  ttrraannssffeerr  

tthhee  mmeecchhaanniiccaall  llooaaddss  ttoo  tthhee  ggrroouunndd  pprrooppeerrllyy..  SSiittee  vviissiitt  bbyy  bbiiddddeerr  iiss  rreeccoommmmeennddeedd  ffoorr  tthhee  ssaammee..  

iiiiii..  TThhee  ssuuppppoorrtt  ssttrruuccttuurree  iiss  ttoo  bbee  HHoott  DDiipppplleedd  GGaallvvaanniizzeedd  sstteeeell  mmaaddee  ffrroomm  IISSII  mmaarrkkeedd  MM..SS  

AAnngglleess//  cchhaannnneellss  oorr  PPrree  GGaallvvaanniizzeedd  eexxttrruuddeedd  sseeccttiioonnss..  AAllll  ffiixxiinngg  ffaasstteenneerrss  aanndd  nnuuttss  aanndd  bboollttss  

sshhoouulldd  bbee  ooff  SSttaaiinnlleessss  SStteeeell  oonnllyy..  

vv..  TThhee  mmiinniimmuumm  cclleeaarraannccee  ooff  tthhee  lloowweesstt  ppaarrtt  ooff  tthhee  mmoodduullee  aanndd  tthhee  ggrroouunndd  lleevveell  sshhaallll  nnoott  bbee  

lleessss  tthhaann  550000  mmmm  ffoorr  ggrroouunndd  mmoouunntteedd  ssttrruuccttuurree..  

vvii..  TThhee  ssttrruuccttuurreess  aarree  ttoo  bbee  pprree--ffaabbrriiccaatteedd  ffoorr  eeaassyy  aasssseemmbbllyy  aatt  ssiittee..  NNoo  hhoott  wwoorrkk  wwiillll  bbee  

aalllloowweedd  aatt  ssiittee..  

vviiii..  TThhee  ffoouunnddaattiioonn  ddeessiiggnn  sshhoouulldd  bbee  mmaaddee  bbyy  tthhee  ssttrruuccttuurraall  eennggiinneeeerr  ggiivviinngg  dduuee  ccoonnssiiddeerraattiioonn  

ttoo  tthhee  wweeiigghhtt  ooff  tthhee  mmoodduullee,,  tthhee  wweeiigghhtt  ooff  tthhee  ssttrruuccttuurree  aasssseemmbbllyy,,  mmaaxxiimmuumm  wwiinndd  ssppeeeedd  ooff  tthhee  

aarreeaa,,  ssooiill  ccoonnddiittiioonn,,  sseeiissmmiicc  ffaaccttoorrss  ooff  tthhee  ssiittee,,  aass  aallll  ssttrruuccttuurraall//  CCiivviill  ccoonnssiiddeerraattiioonnss  ffoorr  eennssuurriinngg  

tthhee  ssaaffeettyy  aanndd  dduurraabbiilliittyy  ooff  tthhee  SSttrruuccttuurree..  SSooiill  tteessttiinngg  ffoorr  ggrroouunndd  mmoouunntteedd  SSoollaarr  PPVV  SSyysstteemmss  

sshhoouulldd  bbee  ccaarrrriieedd  oouutt..    

vviiiiii..  TThhee  ssttrruuccttuurree  aalloonngg  wwiitthh  tthhee  ffoouunnddaattiioonn  bblloocckkss  aarree  ttoo  bbee  ddeessiiggnneedd  ttoo  wwiitthhssttaanndd  wwiinndd  ssppeeeedd  

aass  ppeerr  llooccaall  wwiinndd  ddaattaa  aannaallyyssiiss..  
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iixx..  TThhee  ddeessiiggnn  ooff  tthhee  ssttrruuccttuurree  aanndd  ffoouunnddaattiioonn  sshhoouulldd  mmeeeett  IISS  887755  SSttaannddaarrddss  aanndd  tthhee  ssaammee  sshhaallll  

bbee  dduullyy  cceerrttiiffiieedd  bbyy  aa  ssttrruuccttuurraall  eennggiinneeeerr  tthhaatt  nneeeeddss  ttoo  bbee  ssuubbmmiitttteedd  aalloonngg  wwiitthh  tthhee  

ddooccuummeennttaattiioonn  aafftteerr  iinnssttaallllaattiioonn  ooff  tthhee  SSoollaarr  PPVV  SSyysstteemm..  

xx..  TThhee  ffoouunnddaattiioonn  ppeeddeessttaallss  wwhheerree--eevveerr  nneecceessssaarryy  sshhaallll  bbee  ccoonnccrreettee..  

xxii..  TThhee  ddeessiiggnn  ccaallccuullaattiioonnss  aanndd  tthhee  wwiinndd  ssppeeeedd  aannaallyyssiiss  ffoorr  tthhee  ffoouunnddaattiioonnss  &&  ssoollaarr  mmoouunnttiinngg  

ssttrruuccttuurree  sshhaallll  bbee  ssiiggnneedd  aanndd  sseeaalleedd  bbyy  tthhee  RRCCCC  SSttrruuccttuurraall  ccoonnssuullttaanntt  ooff  tthhee  ssuupppplliieerr..  
  

TTEECCHHNNIICCAALL  SSPPEECCIIFFIICCAATTIIOONN  --  CCAABBLLEESS  &&  EELLEECCTTRRIICCAALL  CCOONNTTRROOLLSS  

  

AAllll  tthhee  nneecceessssaarryy  ccaabblleess  ((ssttaarriinngg  ffrroomm  PPVV  aarrrraayy  ttiillll  tthhee  GGrriidd))  sshhaallll  bbee  ssuupppplliieedd  ccoonnffoorrmmiinngg  ttoo  IIEECC  

6600222277//IISS  669944  &&  IIEECC  6600550022//IISS  11555544  sshhaallll  bbee  aass  ppeerr  MM//ss  HHPPCCLL’’ss  rreeqquuiirreemmeenntt..  AACC  ccaabblleess  ffrroomm  

IInnvveerrtteerr  ttoo  IInnvveerrtteerr  IInntteerraaccttiivvee  PPaanneell  sshhoouulldd  bbee  44CC  ssttrraannddeedd  ccooppppeerr  fflleexxiibbllee  ccoonndduuccttoorr  aass  ppeerr  IISS  

aanndd  sshhoouulldd  bbee  ooff  11..11  KKVV  ggrraaddee,,  UUVV  RReessiissttaanntt  ooff  ssuuiittaabbllee  rraattiinngg  aass  ppeerr  rreeqquuiirreemmeenntt..  44//  33..55  ccoorree  

XXLLPPEE  CCooppppeerr  //  AAlluummiinnuumm  AArrmmoorreedd  ccaabbllee  ooff  ssuuiittaabbllee  tthhiicckknneessss  iiss  ttoo  bbee  uusseedd  ffrroomm  IInnvveerrtteerr  

IInntteerraaccttiioonn  PPaanneell  ttoo  tthhee  MMaaiinn  LL..TT  PPaanneell..  AAllll  ccoonnnneeccttiioonnss  sshhoouulldd  bbee  pprrooppeerrllyy  mmaaddee  tthhrroouugghh  

ssuuiittaabbllee  lluugg//tteerrmmiinnaall  ccrriimmppeedd  wwiitthh  uussee  ooff  ssuuiittaabbllee  pprrooppeerr  ccaabbllee  ggllaannddss..  TThhee  ssiizzee  ooff  ccaabblleess//wwiirreess  

sshhoouulldd  bbee  ddeessiiggnneedd  ccoonnssiiddeerriinngg  tthhee  lliinnee  lloosseess,,  mmaaxxiimmuumm  llooaadd  oonn  lliinnee,,  kkeeeeppiinngg  vvoollttaaggee  ddrroopp  

wwiitthhiinn  ppeerrmmiissssiibbllee  lliimmiitt  aanndd  ootthheerr  rreellaatteedd  ffaaccttoorrss..  MMaaxxiimmuumm  ppeerrmmiissssiibbllee  lliinnee  lloosssseess  sshhoouulldd  bbee  

lleessss  tthhaann  44%%..  TThhee  ccaabblleess  aanndd  wwiirreess  sshhoouulldd  bbee  IISSII  mmaarrkkeedd  aanndd  ccoonnffiirrmm  ttoo  llaatteesstt  BBIISS  ssttaannddaarrddss  aass  

rreeqquuiirreedd  bbyy  MMNNRREE  ffoorr  SSoollaarr  aapppplliiccaattiioonnss..  

  

TThhee  aammbbiieenntt  tteemmppeerraattuurree  rraannggeess  ooff  tthhee  ccaabblleess  aanndd  wwiirreess  ttoo  bbee  uusseedd  sshhoouulldd  bbee  ffrroomm  --5500  CC  ttoo  ++  

990000  CC  aanndd  aabboovvee  oonnllyy..  OOnnllyy  SSoollaarr  DDCC  ccaabblleess  ffoorr  DDCC  ssiiddee  wwiirree  aarree  ttoo  bbee  uusseedd..  TThhee  ssoollaarr  DDCC  ccaabblleess  

sshhoouulldd  bbee  cceerrttiiffiieedd  bbyy  TTUUVV..  AAllll  fflleexxiibbllee  ccaabblleess  ttoo  bbee  pprrooppeerrllyy  ddrreesssseedd  aanndd  eenncclloosseedd  ssuuiittaabbllee  iinn  

UUPPVVCC  PPiippeess  aanndd  //  oorr  GG..II  CCaabbllee  ttrraayyss  wwiitthh  ccoovveerrss..  SSuuiittaabbllee  ffeerrrruulleess  aarree  ttoo  bbee  uusseedd  ttoo  nnuummbbeerr  tthhee  

ccaabblleess  ffoorr  eeaassyy  ttrraacceeaabbiilliittyy..  TThhee  ccaabblleess  aarree  ttoo  bbee  tteerrmmiinnaatteedd  iinn  tthhee  eeqquuiippmmeenntt  wwiitthh  ccooppppeerr  lluuggss  

pprrooppeerrllyy  ccrriimmppeedd..  

  

FFlleexxiibbllee  ppiippeess  aanndd  ccoonndduuiittss  aarree  ttoo  bbee  ssuuiittaabbllyy  uusseedd  aatt  ccoorrnneerrss  aanndd  aatt  ppllaacceess  wwhheerree  tthheerree  iiss  aa  

ppoossssiibbiilliittyy  ooff  tthhee  ccaabblleess  ggeettttiinngg  ccuutt  bbyy  aabbrraassiioonn..  

  
SSoollaarr  DDCC  CCaabblleess  aapppprroovveedd  MMaakkeess::  PPoollyyccaabb,,  TToopp  CCaabbllee  SSppaaiinn,,  LLaapppp  GGeerrmmaannyy,,  

SSiieecchheemm  oorr  aannyy  ootthheerr  eeqquuiivvaalleenntt  rreeppuutteedd  bbrraanndd  ((eeqquuiivvaalleenntt  rreeppuutteedd  bbrraanndd  ccaann  bbee  

uusseedd  oonnllyy  aafftteerr  pprriioorr  aapppprroovvaall  ffrroomm  HHPPCCLL  EEIICC,,  DDeecciissiioonn  iinn  tthhiiss  rreeggaarrdd  wwiillll  bbee  ffiinnaall  

aanndd  bbiinnddiinngg  oonn  bbiiddddeerr))..  

  

AACC  ccaabblleess::  FFiinnoolleexx,,  PPoollyyccaabb,,  HHaavveellll’’ss,,  LLaapppp  oorr  aannyy  eeqquuiivvaalleenntt  rreeppuutteedd  bbrraanndd..  
((EEqquuiivvaalleenntt  rreeppuutteedd  bbrraanndd  ccaann  bbee  uusseedd  oonnllyy  aafftteerr  pprriioorr  aapppprroovvaall  ffrroomm  HHPPCCLL  EEIICC,,  

DDeecciissiioonn  iinn  tthhiiss  rreeggaarrdd  wwiillll  bbee  ffiinnaall  aanndd  bbiinnddiinngg  oonn  bbiiddddeerr))..  

  
SSUUPPPPLLYY  AANNDD  IINNSSTTAALLLLAATTIIOONN  OOFF  LLIIGGHHTTNNIINNGG  //  SSUURRGGEE  PPRROOTTEECCTTIIOONN  

  

TThhee  SSPPVV  ppoowweerr  ppllaannttss  sshhaallll  bbee  pprroovviiddeedd  wwiitthh  lliigghhttnniinngg  &&  oovveerr  vvoollttaaggee  pprrootteeccttiioonn..  TThhee  mmaaiinn  aaiimm  

iinn  tthhiiss  pprrootteeccttiioonn  sshhaallll  bbee  ttoo  rreedduuccee  tthhee  oovveerr  vvoollttaaggee  ttoo  aa  ttoolleerraabbllee  vvaalluuee  bbeeffoorree  iitt  rreeaacchheess  tthhee  



  

    

2200000000001133--HHBB--1111110077  1122  

  

PPVV  oorr  ootthheerr  ssuubb  ssyysstteemm  ccoommppoonneennttss..  TThhee  ssoouurrccee  ooff  oovveerr  vvoollttaaggee  ccaann  bbee  lliigghhttnniinngg,,  aattmmoosspphheerree  

ddiissttuurrbbaanncceess  eettcc..  SSuuiittaabbllee  eeqquuiippmmeenntt’’ss  ffoorr  AACC  aanndd  DDCC  SSuurrggee  PPrrootteeccttiioonn  sshhoouulldd  bbee  pprroovviiddeedd  wwiitthh  

tthhee  ssyysstteemm..  CCooppppeerr  ccoonndduuccttoorr  lliigghhttiinngg  pprrootteeccttiioonn  ffoorr  iinnddiivviidduuaall  bbuuiillddiinnggss  sshhoouulldd  bbee  pprroovviiddeedd  ffoorr  

RRCCCC  rrooooff  mmoouunntteedd  SSoollaarr  PPVV  SSyysstteemmss..  TThhee  ssuuppppllyy  ooff  lliigghhttnniinngg  pprrootteeccttiioonn  ssyysstteemmss  sshhoouulldd  aallssoo  bbee  

iinn  aaccccoorrddaannccee  ttoo  tthhee  HHPPCCLL  ssttaannddaarrddss..  

  
EEAARRTTHHIINNGG,,  EEAARRTTHH  PPIITTSS  

TThhee  aarrrraayy  ssttrruuccttuurree  ooff  tthhee  PPVV  yyaarrdd  sshhaallll  bbee  ggrroouunnddeedd  pprrooppeerrllyy  uussiinngg  aaddeeqquuaattee  nnuummbbeerr  ooff  

eeaarrtthhiinngg  ppiittss..  AAllll  mmeettaall  ccaassiinngg  oorr  sshhiieellddiinngg  ooff  tthhee  ssoollaarr  ppoowweerr  ppllaannttss  sshhaallll  bbee  tthhoorroouugghhllyy  

ggrroouunnddeedd  ttoo  eennssuurree  ssaaffeettyy  ooff  tthhee  ssoollaarr  ppoowweerr  ppllaannttss..  EEaacchh  eeaarrtthhiinngg  //  lliigghhttnniinngg  ssyysstteemm  sshhaallll  

ccoonnssiisstt  ooff  ttwwoo  eeaarrtthh  ppiittss  wwiitthh  iinnddiivviidduuaall  eeaarrtthh  ssttrriippss..  

  

TThhee  SSoollaarr  ssttrruuccttuurree,,  iinnvveerrtteerr,,  lliigghhttiinngg  aarrrreesstteerr  sshhoouulldd  hhaavvee  tthhee  sseeppaarraattee  eeaarrtthh  ppiittss..  TThhee  nnuummbbeerr  

ooff  eeaarrtthh  ppiittss  iiss  ttoo  bbee  ddeecciiddeedd  bbyy  tthhee  BBiiddddeerr  iinn  lliinnee  ooff  rreeqquuiirreemmeennttss  ooff  tthhee  eelleeccttrriiccaall  iinnssppeeccttoorr  

//CCEEIIGG  oorr  aannyy  ccoonncceerrnneedd  ssttaattuuttoorryy  bbooddyy  ffoorr  tthhee  rreeggiioonn..  

  

TThhee  eeaarrtthh  ppiitt  sshhaallll  hhaavvee  ttoo  bbee  mmaaddee  aass  ppeerr  IISS::  33004433..  AAllll  tthhee  aarrrraayy  ssttrruuccttuurreess,,  eeqquuiippmmeenntt’’ss  

&&  ccoonnttrrooll  ssyysstteemmss  sshhoouulldd  bbee  ccoommppuullssoorriillyy  ccoonnnneecctteedd  ttoo  tthhee  eeaarrtthh..  TThhee  eeaarrtthhiinngg  aarrrraannggeemmeenntt  

sshhoouulldd  aallssoo  bbee  aapppprroovveedd  bbyy  tthhee  eelleeccttrriiccaall  iinnssppeeccttoorr..  

  
SSUUPPPPLLYY  &&  IINNSSTTAALLLLAATTIIOONN  AARRRRAAYY  JJUUNNCCTTIIOONN  BBOOXX  

aa..  TThhee  aarrrraayy  jjuunnccttiioonn  bbooxx  sshhoouulldd  bbee  dduusstt,,  vveerrmmiinn  &&  wwaatteerr  pprrooooff  aass  ppeerr  IIPP6655  rraattiinngg  aanndd  sshhoouulldd  bbee  

mmaaddee  ooff  FFRRPP//AABBSS  ppllaassttiicc  ((TTeesstt  cceerrttiiffiiccaattiioonn  iiss  rreeqquuiirreedd  ffoorr  IIPP6655  ddeeggrreeee  ooff  pprrootteeccttiioonn))..  

bb..  SSuuiittaabbllee  FFuusseess//  MMCCBB’’ss  sshhoouulldd  bbee  pprroovviiddeedd  ffoorr  eeaacchh  ssttrriinngg..  

cc..  AA  DDCC  SSuurrggee  PPrrootteeccttiioonn  DDeevviiccee  CCllaassss  IIII  sshhoouulldd  bbee  pprroovviiddeedd  iinn  tthhee  AAJJBB  ffoorr  ggrroouunnddiinngg  tthhee  ssuurrggeess  

ttoo  pprrootteecctt  tthhee  iinnvveerrtteerr..  

dd..  TThhee  AAJJBB  sshhoouulldd  hhaavvee  ssuuiittaabbllee  ccaabbllee  eennttrryy  ppooiinnttss  ffiitttteedd  wwiitthh  ccaabbllee  ggllaannddss  ooff  aapppprroopprriiaattee  ssiizzeess  

ffoorr  bbootthh  iinnccoommiinngg  aanndd  oouuttggooiinngg  ccaabblleess..  

ee..  SSuuiittaabbllee  mmaarrkkiinnggss  ttoo  bbee  pprroovviiddeedd  oonn  tthhee  bbuuss  bbaarr  ffoorr  eeaassyy  iiddeennttiiffiiccaattiioonn  aanndd  ccaabbllee  ffeerrrruulleess  

sshhaallll  bbee  ffiitttteedd  aatt  tthhee  ccaabbllee  tteerrmmiinnaattiioonn  ppooiinnttss  ffoorr  iiddeennttiiffiiccaattiioonn..  

ff..  NNeecceessssaarryy  FFiirree  PPrrootteeccttiioonn  //  bbuurrnniinngg  bbeehhaavviioorr  iinn  tthhee  eevveenntt  ooff  iinntteerrnnaall  ffaauullttss::  GGllooww  wwiirree  tteesstt  iinn  

aaccccoorrddaannccee  wwiitthh  IIEECC  6600  669955--22--1111--UULL  SSuubbjjeecctt  9944  aatt  996600  CC,,  ffllaammee  rreettaarrddaanntt  &&sseellff--eexxttiinngguuiisshhiinngg..  

gg..  OOtthheerr  pprrootteeccttiioonn::  TTeemmppeerraattuurree  TToolleerraannccee  rraannggee::  --  4400  ddeegg  CC  ttoo  ++  112200  ddeegg  CC  //  CChheemmiiccaall  

RReessiissttaannccee::  AAcciidd,,  LLyyee,,  PPeettrrooll,,  MMiinneerraall  OOiill  &&  ppaarrttiiaallllyy  rreessiissttaanntt  ffrroomm  BBeennzzeennee..  UUVV  bbeehhaavviioouurr::  

UUVV  ssttaabbiilliizzeedd,,  eevveenn  aafftteerr  mmaannyy  yyeeaarrss  tthheerree  iiss  nnoo  ssiiggnn  ooff  bbrriittttlleenneessss..  

  
SSoollaarr  LL..TT  PPaanneell  //  GGrriidd  IInntteerraaccttiioonn  ppaanneell  

  

TThhiiss  sshhaallll  ccoonnssiisstt  ooff  bbooxx  ooff  ssuuiittaabbllee  ppoowwddeerr  ccooaatteedd  mmeettaall  ccaassttiinngg..  SSuuiittaabbllee  MMCCBB’’ss//  MMCCCCBB’’ss  ooff  

rreeppuutteedd  bbrraannddss  aarree  ttoo  bbee  uusseedd..  TThhee  ccaabbllee  eennttrryy  sshhoouulldd  hhaavvee  pprrooppeerr  mmeettaalllliicc  ggllaannddss..  BBuuss  bbaarrss  ooff  

ssuuiittaabbllee  ddiimmeennssiioonnss  aarree  ttoo  bbee  uusseedd  aanndd  ssiinnggllee  

aa..  IInnccoommeerr  ––  SSuuiittaabbllee  AACCBB  wwiitthh  eenneerrggyy  mmeetteerr,,  vvoollttmmeetteerr  wwiitthh  ss//ss,,  AAmmmmeetteerr  wwiitthh  ss//ss,,  iinnddiiccaattiinngg  

llaammppss,,  rreessttrriicctteedd  eeaarrtthh  ffaauulltt  rreellaayy  MMCCCCBB  ssuuiittaabbllee  ffoorr  iinnccoommiinngg  ccaabbllee..  
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bb..  OOuuttggooiinngg--  SSuuiittaabbllee  MMCCCCBBss  wwiitthh  ggllaanndd  ppllaattee  

cc..  MMaaiinn  bbuuss  bbaarr--  wwiitthh  ssuuiittaabbllee  ccuurrrreenntt  ccaarrrryyiinngg  ccaappaacciittyy,,  TTPPNN  EElleeccttrroollyyttiicc  aalluummiinnuumm  bbuuss  bbaarr..  

dd..  CCuubbiiccllee  ccoonnssttrruuccttiioonn  

ee..  PPrrootteeccttiioonn  ––IIPP--5544  

ff..  SSeeppaarraattee  ggllaanndd  ppllaattee  ffoorr  ccaabbllee  ggllaannddss..  

gg..  BBoottttoomm  ccaabbllee  eennttrryy..  

hh..  MMaatteerriiaall--  CCRRCCAA  sshheeeett  1144//1166  ggaauuggee  

ii..  PPaaiinntt--  PPoowweerr  ccooaatteedd  SSiieemmeennss  ggrreeyy..  

jj..  RReessttrriicctteedd  eeaarrtthh  ffaauulltt  rreellaayy  

  
AApppprroovveedd  MMaakkeess--  SSwwiittcchhggeeaarr--  AABBBB//SSiieemmeennss//  LL&&TT//  rreeppuutteedd  eeqquuiivvaalleenntt  

MMCCCCBB--  AABBBB//SSiieemmeennss//LL  &&  TT//  rreeppuutteedd  eeqquuiivvaalleenntt  

MMCCBB--  AABBBB//  SSiieemmeennss//LL&&TT//rreeppuutteedd  eeqquuiivvaalleenntt  

IInnddiiccaattiinngg  llaammppss--  LL&&TT//TTeecchhnniikkaa//SSiieemmeennss//  rreeppuutteedd  eeqquuiivvaalleenntt  

IInnddiiccaattiinngg  mmeetteerrss--  LL&&TT//AAEE//  rreeppuutteedd  eeqquuiivvaalleenntt  

CCTTss  ––  AAEE//  SSttaarrlliitt//  rreeppuutteedd  eeqquuiivvaalleenntt  

EEaarrtthh  ffaauulltt  rreellaayy--  AAllssttoomm//  rreeppuutteedd  eeqquuiivvaalleenntt  SSeelleeccttoorr  SSwwiittcchh--  SSuullzzaarr  //  rreeppuutteedd  

eeqquuiivvaalleenntt..  

WWiirreess//CCaabblleess--  UUnniivveerrssaall//RRPPGG//FFiinnoolleexx//PPoollyyccaabb  //  rreeppuutteedd  eeqquuiivvaalleenntt  

  

((eeqquuiivvaalleenntt  rreeppuutteedd  bbrraanndd  ccaann  bbee  uusseedd  oonnllyy  aafftteerr  pprriioorr  aapppprroovvaall  ffrroomm  HHPPCCLL  EEIICC,,  

DDeecciissiioonn  iinn  tthhiiss  rreeggaarrdd  wwiillll  bbee  ffiinnaall  aanndd  bbiinnddiinngg  oonn  bbiiddddeerr))..  

  

RREEMMOOTTEE  DDAATTAA  MMOONNIITTOORRIINNGG::  

TThhee  ppeerrffoorrmmaannccee  aanndd  ggeenneerraattiioonn  ddaattaa  ooff  tthhee  SSoollaarr  PPVV  PPllaanntt  iiss  rreeccoorrddeedd  uussiinngg  aa  ddaattaa  llooggggeerr..  TThhee  

RReemmoottee  MMoonniittoorriinngg  ssyysstteemm  sshhaallll  ccoommpprriissee  ooff  tthhee  ffoolllloowwiinngg  mmaaiinn  ccoommppoonneennttss::  

ii..  TThhee  iinnvveerrtteerr  llooggss  tthhee  ddaattaa  aanndd  ttrraannssmmiittss  tthhee  ssaammee  ttoo  tthhee  DDaattaa  llooggggeerr..  DDaattaa  LLooggggeerr  ccaann  bbee  iinn  

bbuuiilldd  oorr  ccaann  bbee  eexxtteerrnnaallllyy  mmoouunntteedd  iinn  aann  IIPP  6655  eenncclloossuurree..  

iiii..  DDaattaa  llooggggeerr  ggaatthheerrss  iinnffoorrmmaattiioonn  aanndd  mmoonniittoorrss  tthhee  ppeerrffoorrmmaannccee  ooff  tthhee  iinnvveerrtteerr..  IItt  aallssoo  

SSuuppppoorrttss  mmeeaassuurreemmeennttss  ffrroomm  tthhee  eexxtteerrnnaall  sseennssoorrss..  TThhee  ddaattaa  ccaann  bbee  aaccqquuiirreedd  rreemmootteellyy  vviiaa  aa  

mmooddeemm..  

iiiiii..  RReemmoottee  mmoonniittoorriinngg  eeqquuiippmmeenntt  ttoo  mmeeaassuurree  ffoolllloowwiinngg  wweeaatthheerr  rreellaatteedd  ppaarraammeetteerrss::  

aa))  SSoollaarr  rraaddiiaattiioonn  ((iinn  ppllaannee  ooff  aarrrraayy))  

bb))  MMoodduullee  tteemmppeerraattuurree  

cc))  AAmmbbiieenntt  TTeemmppeerraattuurree  

dd))  WWiinndd  SSppeeeedd  

iivv..  PPCC  DDaattaa  llooggggiinngg  ssooffttwwaarree  eennaabblleess  aauuttoommaattiicc  lloonngg--tteerrmm  ssttoorraaggee  ooff  mmeeaassuurreedd  ddaattaa  ffrroomm  

PPVV--PPllaanntt..  

vv..  CCoommmmuunniiccaattiioonn  iinntteerrffaaccee  tthhee  eennttiirree  ssyysstteemm  ccaann  bbee  ooppeerraatteedd  aanndd  mmoonniittoorreedd  vviiaa  sseevveerraall  

iinntteerrffaacceess  ((RRSS223322//RRSS448855,,  LLAANN  WWeebbssiittee//  TTeelleepphhoonnee  mmooddeemm))  iinn  aaddddiittiioonn  ttoo  tthhee  iinnffoorrmmaattiioonn  

iinnddiiccaatteedd  oonn  tthhee  ooppeerraattoorr  ppaanneell..  FFuurrtthheerr  iinnffoorrmmaattiioonn  ccaann  aallssoo  bbee  aaccqquuiirreedd  rreemmootteellyy  tthhrroouugghh  

tthhee  iinntteerrffaacceess  mmeennttiioonneedd  aabboovvee..  
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TTEECCHHNNIICCAALL  SSPPEECCIIFFIICCAATTIIOONN  ––  BBAATTTTEERRIIEESS  

  

11))  NNoo  ooff  BBaatttteerryy  ::  MMiinniimmuumm  1100  NNooss  

22))  RRaattiinngg::  1122VV  //  220000  AAHH    

33))  TTyyppee::  TTuubbuullaarr  LLeedd  aacciidd  bbaatttteerriieess    

44))  MMaakkee::  LLUUMMIINNOOUUSS  //  EExxiiddee  //  EEqquuiivvaalleenntt  bbrraanndd  aapppprroovveedd  bbyy  HHPPCCLL..  

  
TTrraaiinniinngg::  

OOnnccee  tthhee  ssoollaarr  ppllaanntt  iiss  iinnssttaalllleedd  aanndd  ccoommmmiissssiioonneedd,,  ttrraaiinniinngg  ttoo  bbee  ggiivveenn  ttoo  HHPPCCLL  ppeerrssoonnnneell  oonn  

tthhee  ooppeerraattiioonn  aanndd  mmaaiinntteennaannccee  pprroocceedduurreess..  YYoouurr  sseerrvviiccee  hheellpplliinnee  nnuummbbeerrss  ttoo  bbee  sshhaarreedd  wwiitthh  uuss  

dduurriinngg  tthhee  hhaannddoovveerr  pprroocceessss..  

  
SSCCHHEEDDUULLEE  OOFF  QQUUAANNTTIITTIIEESS  

  

SS..nnoo  DDeessccrriippttiioonn  RRaattiinngg  UUOOMM  

  

NNOOTTEE::--  VVEENNDDOORR  TTOO  QQUUOOTTEE  CCOOSSTT  OOFF  EENNTTIIRREE  77..55  KKWWPP  OOFFFF  GGRRIIDD  

SSOOLLAARR  PPOOWWEERR  PPLLAANNTT  CCOONNSSIIDDEERRIINNGG  AASS  SSIINNGGLLEE  UUNNIITT  OONN  LLUUMMPP  SSUUMM  

BBAASSIISS..  

  

GGeenneerraall  SSppeecciiffiiccaattiioonnss::  

TTyyppee::  OOffff  GGrriidd  SSoollaarr  PPoowweerr  PPllaanntt  

MMoouunntt::  GGrroouunndd  //  FFlloooorr  MMoouunntteedd  ((PPaanneell))  

RRaattiinngg::  77..55  KKWWpp  

PPoowweerr  BBaacckkuupp::  AAttlleeaasstt  44  HHrrss  

SSPPVV  SSoollaarr  PPaanneell::  77..55KKWWpp  wwiitthh  aattlleeaasstt  2244  NNooss  ooff  333300  WW  PPoollyyccrryyssttaalllliinnee  SSoollaarr  PPaanneell    

NNoo  ooff  BBaatttteerriieess::  1100  NNooss  ((MMiinniimmuumm))  

BBaatttteerryy  RRaattiinngg::  1122  VV  //  220000  AAHH  SSoollaarr  TTuubbuullaarr  BBaatttteerryy  

BBaatttteerryy  MMaakkee::  LLUUMMIINNOOUUSS  //  EExxiiddee  //  EEqquuiivvaalleenntt  bbrraanndd  aapppprroovveedd  bbyy  HHPPCCLL  

WWaarrrraannttyy  //  GGuuaarraanntteeee  ((LLiiaabbiilliittyy  PPeerriioodd))::  55  YYeeaarrss  ffoorr  BBaatttteerriieess  aanndd  ootthheerr  

eeqquuiippmmeenntt’’ss  aanndd  2255  YYeeaarrss  ffoorr  SSoollaarr  PPaanneell  

  

FFoorr  tthhiiss  pprroojjeecctt,,  ccoommpprreehheennssiivvee  oonnssiittee  wwaarrrraannttyy  ppeerriioodd  iiss  aapppplliiccaabbllee  ffoorr  55  yyeeaarrss  ffoorr  

BBaatttteerriieess  aanndd  2255  YYeeaarrss  ffoorr  SSoollaarr  PPaanneellss  ((DDeeffeecctt  LLiiaabbiilliittyy  PPeerriioodd))..    

  

AA))  NNoo  DDeevviiaattiioonn  //  eessccaallaattiioonn  iinn  rraatteess  sshhaallll  bbee  ppeerrmmiitttteedd  ffoorr  eennttiirree  vvaalliiddiittyy  ooff  tthhee  ppuurrcchhaassee  

oorrddeerr..  

  

BB))  TThhee  rraattee  sshhaallll  bbee  iinncclluuddeedd  LLooaaddiinngg,,  UUnnllooaaddiinngg  aanndd  TTrraannssppoorrttaattiioonn  ooff  tthhee  PPoowweerr  PPllaanntt  

eeqquuiippmmeenntt’’ss..    NNoo  eexxttrraa  ccoosstt  ttoo  ppaayy  ffoorr  tthhee  ssaammee..      
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C) HPCL does not guarantee for any minimum quantity / value. Location and Location Wise 
Quantity may vary and it will be finalized at the time of Supply / Procurement.  Required 
quantity wise Call up order will be issued.  
 

D) All IS code referred to shall be latest addition only. 
 

E) HPCL may conduct the TPI or appoint consultant for verification of execution / executed 
work. However, its cost will be borne by HPCL. 
  

F) Vendor is required to produce all relevant documents during submission of final bill 
(Completion letter from Dealer, Measurement sheet, documents for specification of 
material being used etc.). 
 

G) Hot work not permitted on Site.  
 

H) After Completion of work proper documentation to be done, attaching with work 
completion report from Dealer / retail outlet, warrantee / guarantee Certificate etc. 

 
I) During visit and attending the complaint, vendor shall ensure all safety measures. 

 
J) Vendor shall be arrange all required PPE, Tools, apparatus, material etc. during the 

attending the call, no extra cost shall be paid for the same. 
 

K) Work is to be carried out in normal operation time of the retail outlet i.e from 0800 hrs 
to 1800 hrs. 
 

LL))  AAllll  tthhee  ssaaffeettyy  aanndd  sseeccuurriittyy  rreegguullaattiioonnss  aanndd  ootthheerr  ssttaattuuttoorryy  rruulleess  aapppplliiccaabbllee  iinn  tthhee  aarreeaa  

sshhaallll  bbee  mmeettiiccuulloouussllyy  ccoommpplliieedd  wwiitthh..  IInn  tthhee  eevveenntt  ooff  aannyy  ssuuiitt//ddaammaaggee  ccaauussee  dduuee  ttoo  nnoonn--

oobbsseerrvvaannccee  ooff  ssuucchh  rruulleess  aanndd  RReegguullaattiioonnss,,  tthhee  ccoonnttrraaccttoorr  sshhaallll  bbee  ssoolleellyy  rreessppoonnssiibbllee  ffoorr  

tthhee  ssaammee  aanndd  sshhaallll  kkeeeepp  HHPPCCLL  iinnddeemmnniiffiieedd  aaggaaiinnsstt  aallll  lloosssseess  aanndd  ccllaaiimmss  aarriissiinngg  ffrroomm  tthhee  

ssaammee..  

  

MM))  TThhee  ccoonnttrraaccttoorr  sshhaallll  oowwnn  tthhee  rreessppoonnssiibbiilliittyy  ffoorr  ssttoorriinngg  aanndd  kkeeeeppiinngg  hhiiss  oowwnn  mmaatteerriiaall..  

  

NN))  DDaammaaggeess  iiff  aannyy  ttoo  tthhee  RReettaaiill  oouuttlleett  aasssseettss  //  CCoommppaannyy  pprrooppeerrttyy  dduuee  ttoo  ccoonnttrraaccttoorr''ss  

nneegglliiggeennccee,,  sshhaallll  bbee  ddeedduucctteedd  ffrroomm  tthhee  BBiillll  aatt  tthhee  mmaarrkkeett  pprriiccee..  

  

OO))  WWoorrkkmmaann  //  ccoonnttrraaccttoorr  sshhaallll  bbee  ccaarrrryy  ooff  hhiiss  AAddhhaarr  CCaarrdd  //  OOtthheerr  IIDD  PPrrooooff  dduurriinngg  eexxeeccuuttiioonn  

ooff  JJoobbss..    

  

PP))  AArrrraannggeemmeenntt  ooff  EElleeccttrriicciittyy  PPoowweerr  //  wwaatteerr  //  ccoonnssttrruuccttiioonn  eeqquuiippmmeenntt  wwiillll  bbee  iinn  vveennddoorr  

ssccooppee,,  nnoo  eexxttrraa  ccoosstt  ttoo  bbee  ppaaiidd  ffoorr  tthhee  ssaammee..  
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QQ))  UUnniitt  rraattee  iinncclluuddeedd  CCoonnssttrruuccttiioonn  ooff  ccoommppaattiibbllee  ffoouunnddaattiioonn  ffoorr  GGrroouunndd  mmoouunntteedd  PPaanneellss  

wwiillll  bbee  iinn  vveennddoorr  ssccooppee..    

  

22..  PPEERRIIOODD  OOFF  CCOONNTTRRAACCTT::  

  

  TThhee  rraatteess  oonnccee  aacccceepptteedd  sshhaallll  bbee  aapppplliiccaabbllee  ffoorr  aa  ppeerriioodd  ooff  OOnnee  yyeeaarr  ffrroomm  tthhee  

ddaattee  ooff  ppllaacceemmeenntt  ooff  oorrddeerr//  LLeetttteerr  ooff  IInntteenntt  wwhhiicchheevveerr  iiss  eeaarrlliieerr..  CCoonnttrraaccttoorr  wwoouulldd  bbee  

rreeqquuiirreedd  ttoo  ccoommpplleettee  aallll  tthhee  ssiitteess  wwhhiicchh  aarree  hhaannddeedd  oovveerr  ttoo  tthheemm  wwiitthhiinn  tthhee  vvaalliiddiittyy  

ppeerriioodd  ooff  oonnee  yyeeaarr..  HHoowweevveerr,,  oonn  mmuuttuuaall  aaggrreeeemmeenntt  bbeettwweeeenn  HHPPCCLL  &&  vveennddoorr,,  ccoonnttrraacctt  

ccaann  ccoonnttiinnuuee  ffoorr  oonnee  mmoorree  yyeeaarr  oorr  ttiillll  ccoommpplleettee  ffiinnaanncciiaall  lliimmiitt  iiss  ccoonnssuummeedd,,  wwhhiicchheevveerr  iiss  

eeaarrlliieerr..  TThhee  rraatteess  sshhaallll  rreemmaaiinn  uunncchhaannggeedd  ttiillll  tthhee  eexxppiirryy  ooff  CCoonnttrraacctt  aanndd  nnoo  RReevviissiioonn  ooff  

RRaatteess  sshhaallll  bbee  eenntteerrttaaiinneedd  ffrroomm  ppaarrttiieess  ffoorr  aannyy  rreeaassoonn..  NNoo  EEssccaallaattiioonn  //  DDee--eessccaallaattiioonn  ooff  

rraatteess  aarree  aapppplliiccaabbllee..  

  

  TThhee  ccoonnttrraaccttoorrss  wwhhoossee  nnaammeess  sshhaallll  bbee  sseelleecctteedd  iinn  tthhee  ppaanneell  ffoorr  aabboovvee  wwoorrkkss  

sshhaallll  hhaavvee  ttoo  ssttaattiioonn  tthheeiirr  aauutthhoorriizzeedd  rreepprreesseennttaattiivvee  wwiitthhiinn  tthhee  ggeeooggrraapphhiiccaall  jjuurriissddiiccttiioonn  

ooff  JJOODDHHPPUURR  RREETTAAIILL  RREEGGIIOONN  aanndd  sshhaallll  hhaavvee  ttoo  kkeeeepp  qquuaalliiffiieedd  &&  eexxppeerriieenncceedd  ssuuppeerrvviissoorrss  

aatt  wwoorrkk  ssiitteess  ffoorr  eeffffeeccttiivvee  ssuuppeerrvviissiioonn..  

  

33..00  GGEENNEERRAALL::  

  

33..11..            TTeennddeerreerrss  aarree  rreeqquueesstteedd  ttoo  ccaarreeffuullllyy  ssttuuddyy  aallll  tthhee  ddooccuummeennttss  //  aannnneexxuurreess  aanndd  

uunnddeerrssttaanndd  tthhee  ccoonnddiittiioonnss,,  ssppeecciiffiiccaattiioonnss,,  aanndd  ddrraawwiinnggss  eettcc..,,  bbeeffoorree  qquuoottiinngg  tthheeiirr  rraatteess..  

IInn  ccaassee  ooff  ddoouubbtt,,  wwrriitttteenn  ccllaarriiffiiccaattiioonnss  sshhoouulldd  bbee  oobbttaaiinneedd,,  bbuutt  tthhiiss  sshhaallll  nnoott  bbee  aa  

jjuussttiiffiiccaattiioonn  ffoorr  llaattee  ssuubbmmiissssiioonn  ooff  tthhee  bbiidd  oorr  rreeqquueesstt  ffoorr  eexxtteennssiioonn  ooff  dduuee  ddaattee..  OOffffeerrss  

sshhoouulldd  ssttrriiccttllyy  bbee  iinn  aaccccoorrddaannccee  wwiitthh  tthhee  tteennddeerr  tteerrmmss  &&  ccoonnddiittiioonnss  aanndd  oouurr  

ssppeecciiffiiccaattiioonnss..  

  

33..22..    AAllll  tthhee  eenncclloosseedd  TTeennddeerr  ddooccuummeennttss  aalloonngg  wwiitthh  tthhee  ccoovveerriinngg  lleetttteerr  wwiillll  ffoorrmm  ppaarrtt  ooff  tthhee  

tteennddeerr..  

  

33..33..  IItt  sshhaallll  bbee  uunnddeerrssttoooodd  tthhaatt  eevveerryy  eennddeeaavvoorr  hhaass  bbeeeenn  mmaaddee  ttoo  aavvooiidd  eerrrroorrss  wwhhiicchh  ccaann  

mmaatteerriiaallllyy  aaffffeecctt  tthhee  bbaassiiss  ooff  tthhee  tteennddeerr  aanndd  tthhee  ssuucccceessssffuull  TTeennddeerreerr  sshhaallll  ttaakkee  uuppoonn  

hhiimmsseellff  aanndd  pprroovviiddee  ffoorr  rriisskk  ooff  aannyy  eerrrroorr  wwhhiicchh  mmaayy  ssuubbsseeqquueennttllyy  bbee  ddiissccoovveerreedd  aanndd  

sshhaallll  mmaakkee  nnoo  ssuubbsseeqquueenntt  ccllaaiimm  oonn  aaccccoouunntt  tthheerreeooff..  

  

33..44..  TThhee  bbiiddddeerrss  aarree  rreeqquuiirreedd  ttoo  ssuubbmmiitt  ooffffeerrss  ssttrriiccttllyy  aass  ppeerr  tthhee  tteerrmmss  aanndd  

ccoonnddiittiioonnss//ssppeecciiffiiccaattiioonnss  ggiivveenn  iinn  tthhee  BBiiddddiinngg  DDooccuummeenntt  aanndd  nnoott  ttoo  ssttiippuullaattee  aannyy  

ddeevviiaattiioonnss..  IInn  ccaassee  ooff  aannyy  ddeevviiaattiioonn,,  ssuubbmmiitt  tthhee  ssaammee  tthhrroouugghh  tthhee  DDeevviiaattiioonn  FFoorrmm  

pprroovviiddeedd  iinn  tthhee  TTeecchhnniiccaall  BBiidd  ooff  tthhee  tteennddeerr,,  ddeevviiaattiioonn  ddeettaaiillss  iiff  aannyy  mmeennttiioonneedd  ootthheerr  tthhee  

aapppprroopprriiaattee  ppllaaccee  iiee  tthhee  DDeevviiaattiioonn  FFoorrmm  iinn  TTeecchhnniiccaall  BBiidd  sshhaallll  nnoott  bbee  ccoonnssiiddeerreedd  aanndd  

ssuucchh  tteennddeerrss  wwiillll  bbee  eevvaalluuaatteedd  ccoonnssiiddeerriinngg  tthheemm  aass  NNIILL  DDeevviiaattiioonn..    
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  TThhee  ooffffeerr  ooff  bbiiddddeerrss  ssttiippuullaattiinngg  ddeevviiaattiioonnss  ttoo  aannyy  ooff  tthhee  ffoolllloowwiinngg  tteerrmmss//ccoonnddiittiioonnss  wwiillll  

nnoott  bbee  ccoonnssiiddeerreedd  ffoorr  pprriicceedd  bbiidd  ooppeenniinngg..  HHoowweevveerr,,  HHPPCCLL  rreesseerrvveess  tthhee  rriigghhtt  ttoo  ggiivvee  

ooppppoorrttuunniittyy  ttoo  bbiiddddeerr  ffoorr  wwiitthhddrraawwaall  ooff  ddeevviiaattiioonn  ttoo  tthhee  ffoolllloowwiinngg  ccllaauusseess..  IInn  ccaassee,,  

bbiiddddeerrss  rreeffuussee  ttoo  wwiitthhddrraaww  tthhee  ddeevviiaattiioonn  aaggaaiinnsstt  ffoolllloowwiinngg  ccllaauusseess,,  tthhee  ooffffeerrss  sshhaallll  bbee  

rreejjeecctteedd  wwiitthhoouutt  aannyy  ffuurrtthheerr  ccoorrrreessppoonnddeennccee  wwiitthh  tthheemm  
 

i)  Earnest Money Deposit, Security Deposit & Retention Money   
ii) Suspension & Termination  
iii) Liquidated Damages  
iv) Force Majeure  
v) Scope of work  
vi) Arbitration & Integrity Pact   
vii) Payment terms  
viii) Completion Period longer than specified in bid document 
 ix) Firm Prices 

  

44..00  DDEEPPOOSSIITTSS    

  

44..11  EEAARRNNEESSTT  MMOONNEEYY  DDEEPPOOSSIITT  ((EEMMDD))::  NNIILL  
 

44..22  SSEECCUURRIITTYY  DDEEPPOOSSIITT  ((SSDD))::  SSuucccceessssffuull  ppaarrttiieess  wwiillll  bbee  rreeqquuiirreedd  ttoo  ddeeppoossiitt  SSEECCUURRIITTYY  

DDEEPPOOSSIITT  ooff  11%%  ooff  PPOO  VVaalluuee  aass  ppeerr  ccllaauussee  44bb  ooff  GGeenneerraall  TTeerrmmss  aanndd  CCoonnddiittiioonnss..  TThhee  

SSeeccuurriittyy  DDeeppoossiitt  ttoo  bbee  ssuubbmmiitttteedd  ttoo  PPuurrcchhaassee  DDeeppaarrttmmeenntt,,  JJOODDHHPPUURR  rreettaaiill  rreeggiioonnaall  

ooffffiicceerr  JJOODDHHPPUURR      
 

55..  AACCCCEEPPTTAANNCCEE  OOFF  TTHHEE  OOFFFFEERR  BBYY  TTHHEE  CCOORRPPOORRAATTIIOONN::  

  IInnccoommpplleettee  oorr  ccoonnddiittiioonnaall  ssuubbmmiissssiioonnss,,  aanndd  tthhoossee  wwiitthh  ddeevviiaattiioonnss//  ssuubbjjeeccttiivvee  oorr  ccoouunntteerr  

ccoonnddiittiioonnss//  qquuaannttiittyy  rreessttrriiccttiioonnss  oorr  tthhoossee  nnoott  aaccccoommppaanniieedd  bbyy  tthhee  rreeqquuiissiittee  ddooccuummeennttss  

sshhaallll  bbee  lliiaabbllee  ttoo  bbee  rreejjeecctteedd  aanndd  nnoo  ffuurrtthheerr  ccoorrrreessppoonnddeennccee//  eennqquuiirriieess  oonn  tthhiiss  iissssuuee  bbyy  

tthhee  tteennddeerreerr  sshhaallll  bbee  eenntteerrttaaiinneedd..    

  

  AAnnyy  TTeerrmmss  aanndd  CCoonnddiittiioonnss  aattttaacchheedd  //  pprriinntteedd  oovveerrlleeaaff  ooff  tthhee  TTeennddeerreerr''ss  ooffffeerr  wwiillll  nnoott  bbee  

bbiinnddiinngg  oonn  HHPPCCLL..    

  

  TThhee  CCoorrppoorraattiioonn  iiss  nnoott  bboouunndd  ttoo  aacccceepptt  tthhee  lloowweesstt  ooffffeerr  aanndd  rreesseerrvvee  tthhee  rriigghhtt  ttoo  rreejjeecctt  

aannyy  aanndd  //  oorr  eevveerryy  tteennddeerr  wwiitthhoouutt  aassssiiggnniinngg  aannyy  rreeaassoonn  wwhhaattssooeevveerr  aanndd  //  oorr  ppllaaccee  oorrddeerr  

oonn  oonnee  oorr  mmoorree  tteennddeerreerrss  iinn  tthhee  mmaannnneerr  ccoonnssiiddeerreedd  aapppprroopprriiaattee  bbyy  tthhee  CCoorrppoorraattiioonn..  

CCoorrppoorraattiioonn  aallssoo  rreesseerrvveess  tthhee  rriigghhtt  ttoo  rreejjeecctt  aannyy  UUnn--wwoorrkkaabbllee  ooffffeerr..  PPuurrcchhaassee  //  pprriiccee  

pprreeffeerreennccee  aass  aapppplliiccaabbllee  wwoouulldd  bbee  ggiivveenn  ttoo  CCeennttrraall  PPuubblliicc  SSeeccttoorr  EEnntteerrpprriisseess  //  MMSSEE  

rreeggiisstteerreedd  vveennddoorr  aass  ppeerr  ddiirreeccttiivveess  ooff  GGoovveerrnnmmeenntt  ooff  IInnddiiaa,,  iinn  vvoogguuee  ffrroomm  ttiimmee  ttoo  ttiimmee..  

TTeennddeerreerrss  mmaayy  hhaavvee  ttoo  aatttteenndd  tthhee  ccoonncceerrnneedd  ooffffiiccee  ooff  tthhee  CCoorrppoorraattiioonn  ffoorr  nneeggoottiiaattiioonnss  //  

ccllaarriiffiiccaattiioonnss  iiff  rreeqquuiirreedd  aatt  tthheeiirr  oowwnn  ccoosstt,,  iinn  rreessppeecctt  ooff  tthheeiirr  qquuoottaattiioonnss  wwiitthhoouutt  aannyy  

ccoommmmiittmmeenntt  ffrroomm  tthhee  CCoorrppoorraattiioonn..  
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66..  SSUUBBMMIISSSSIIOONN  OOFF  BBIIDDSS::    IInn  22  BBiiddss::  UUNNPPRRIICCEEDD  BBIIDD  aanndd  PPRRIICCEEDD  BBIIDD..  

    

  UUNNPPRRIICCEEDD  BBIIDD    

  

IItt  sshhaallll  ccoonnttaaiinn  tthhee  ffoolllloowwiinngg  --  

aa..  Only the required Attachments/ Annexures as sought thru the e-tender duly filled in, 
signed & stamped needs to be uploaded as per requirement.  

bb..  CCeerrttiiffiieedd  ccooppiieess  ooff  GGSSTT  RReeggiissttrraattiioonnss..    

cc..  CCeerrttiiffiieedd  ccooppiieess  ooff  RReeggiissttrraattiioonn  CCeerrttiiffiiccaattee  uunnddeerr  NNSSIICC,,  MMSSEE  wwoorrkkss  ccoonnttrraacctt  ttaaxx..  

dd..  DDeeccllaarraattiioonnss  ––  DDeelliissttiinngg,,  PPaarrttiiccuullaarrss  ooff  TTeennddeerreerr      

ee..  EEMMDD  iinn  tthhee  ffoorrmm  ooff  DDeemmaanndd  DDrraafftt//BBaannkk  GGuuaarraanntteeee  iinn  oorriiggiinnaall  oorr  CCeerrttiiffiiccaattee  ffoorr  

eexxeemmppttiioonn  ((iiff  aapppplliiccaabbllee))  ttoo  bbee  ssuubbmmiitttteedd  ttoo  oouurr  OOffffiiccee  aatt  HHPPCCLL,,  JJOODDHHPPUURR..  

ff..                    OOrrggaanniizzaattiioonn  ddeettaaiillss  aass  ppeerr  eenncclloosseedd  ffoorrmmaatt..  

gg..  IInntteeggrriittyy  PPaacctt    

hh..  PPrriicceess  sshhaallll  nnoott  bbee  mmeennttiioonneedd  iinn  uunn--pprriicceedd  bbiidd..  

  

PPRRIICCEEDD  BBIIDD  

  
1. The price to be offered only in the price bid documents of e-tender.  

 
2. Your offer should be inclusive of all the applicable taxes, levies, material cost, labour 

cost, workmanship, transportation costs etc. with appropriate entry for taxes under, 
“Taxes & Extras”. The entry field for taxes is available in Price Bid under, “Taxes & 
Extras”. 

 
3. Price bid shall not contain anything else other than the rates in the given format. No 

terms and conditions or exception / deviation are permitted in price bid. For further 
details on Price & Evaluation Criteria please refer to clause no 23 of Special Terms 
and Conditions of this tender. 

 
4. For further details on Price & Evaluation Criteria please refer to clause no 23 of 

Special Terms and Conditions of this tender. 

  

77..  VVAALLIIDDIITTYY  OOFF  TTHHEE  TTEENNDDEERR::  TThhee  ooffffeerr  sshhaallll  bbee  vvaalliidd  ffoorr  aa  ppeerriioodd  ooff  9900  ddaayyss  ffrroomm  tthhee  dduuee  

ddaattee//  eexxtteennddeedd  dduuee  ddaattee  ooff  ooppeenniinngg  ooff  tthhee  uunn--pprriicceedd  bbiidd..    

  

88..    DDIISSTTRRIIBBUUTTIIOONN  OOFF  OORRDDEERR//  SSEELLEECCTTIIOONN  OOFF  VVEENNDDOORRSS::    
 

TThhee  ppaarrttyy  sshhaallll  bbee  sseelleecctteedd  bbaassiiss  ""AAllll--iinncclluussiivvee  lloowweesstt  ooffffeerrss""  rreecceeiivveedd..  TThhee  jjoobb  ffoorr  tthhee  

ssuubbjjeecctt  tteennddeerr  iiss  nnoott  sshhaarraabbllee..  OOnnllyy  oonnee  ppaarrttyy  iiss  rreeqquuiirreedd  ffoorr  tthhee  jjoobb..  IInn  tthhee  eevveenntt  ooff  

eeqquuaall  rraatteess  ffrroomm  mmoorree  tthhaann  oonnee  ppaarrttyy,,  tthhee  jjoobb  wwiillll  bbee  aawwaarrddeedd  ttoo  aa  ssiinnggllee  ppaarrttyy  aass  ppeerr  

CCoorrppoorraattiioonn’’ss  ppoolliiccyy..  
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IInn  ccaassee,,  iiff  tthhee  ooffffeerrss  aarree  ffoouunndd  ttoo  bbee  ssaammee  ffoorr  mmoorree  tthhaann  oonnee  vveennddoorr,,  tthheenn  aallll  ssuucchh  

ooffffeerreerrss  wwiillll  bbee  aaddvviisseedd  ttoo  ooffffeerr  ddiissccoouunntt  oonn  tthheeiirr  qquuoottee  aanndd  tthhee  oorrddeerr  wwiillll  bbee  ppllaacceedd  oonn  

tthhee  aallll--iinncclluussiivvee  oovveerr  aallll  lloowweesstt  ooffffeerreerr  ccoonnssiiddeerriinngg  tthhee  ddiissccoouunntt  aanndd  //  oorr  rree--ffllooaatteedd  ttoo  aallll  

ssuucchh  tteennddeerrss  ffoorr  oobbttaaiinniinngg  tthhee  ddiissccoouunntt  //  lloowweesstt  ooffffeerr,,  aanndd  tthhee  ddeecciissiioonn  ooff  HHPPCCLL  sshhaallll  bbee  

ffiinnaall  iinn  ddeecciiddiinngg  tthhee  aabboovvee  pprroocceessss..  
 

99..  CCAALLLL--UUPP  OORRDDEERRSS::  BBaasseedd  uuppoonn  tthhee  aapppprroovveedd  rraatteess  tthhrroouugghh  tthhiiss  tteennddeerr,,  CCaallll--uupp  oorrddeerr((ss))  

wwiillll  bbee  ppllaacceedd  bbyy  tthhee  ccoonncceerrnneedd  RReeggiioonnaall  OOffffiiccee  ttoo  tthhee  ppaarrttiieess  oonn  wwhhoomm  PPuurrcchhaassee  OOrrddeerrss  

aarree  ppllaacceedd..  SSccooppee  ooff  jjoobb  &&  ccoommpplleettiioonn  ppeerriioodd  ffoorr  eeaacchh  ssiittee  wwiillll  bbee  ssppeecciiffiieedd  iinn  ssuucchh  ccaallll  

uupp  oorrddeerr..    

  

1100..    CCOOMMPPLLEETTIIOONN  PPEERRIIOODD::  CCoommpplleettiioonn  ppeerriioodd  sshhaallll  bbee  ssppeecciiffiieedd  iinn  tthhee  ccaallll  uupp  lleetttteerr//  oorrddeerr  

iissssuueedd  ffoorr  eeaacchh  ssiittee  ddeeppeennddiinngg  uuppoonn  tthhee  ssccooppee  &&  qquuaannttuumm  ooff  tthhee  jjoobb  aatt  tthhaatt  ssiittee..  

FFoolllloowwiinngg  mmaaxxiimmuumm  ccoommpplleettiioonn  ttiimmee  ffrroomm  tthhee  ddaattee  ooff  iissssuuaannccee  ooff  ssuucchh  ccaallll  uupp  oorrddeerr  

sshhaallll  bbee  iinn  eeffffeecctt::  

  

CCoommpplleettiioonn  ppeerriioodd  --  wwiitthhiinn  1155  DDaayyss  ffrroomm  tthhee  ddaattee  ooff  CCaallll  uupp  //  aaddvviisseedd  mmaaiill  //  

lleetttteerr  //  LLOOII    //  aaddvviisseedd  oovveerr  pphhoonnee    eettcc..    

  

AAfftteerr  iissssuuaannccee  ooff  tthhee  ccaallll--uupp  oorrddeerr,,  uunnddeerr  ssoommee  ssppeecciiaall  cciirrccuummssttaanncceess,,  tthhee  CCoorrppoorraattiioonn  

mmaayy  aaddvviissee  PPoossttppoonneemmeenntt  ooff  ccoommmmeenncceemmeenntt  oorr  ccaarrrryy  oouutt  tthhee  wwoorrkk  iinn  ssttaaggeess  iinn  wwrriittiinngg,,  

iinn  wwhhiicchh  ccaassee  tthhee  ttiimmee  ooff  CCoommpplleettiioonn  sshhaallll  bbee  eexxtteennddeedd  ssuuiittaabbllyy  ddeeppeennddiinngg  uuppoonn  tthhee  

aaccttuuaall  ddeellaayy//  iinntteerrrruuppttiioonnss  ccaauusseedd..  TThhee  CCoorrppoorraattiioonn  wwiillll  nnoott  hhoowweevveerr  bbee  lliiaabbllee  uunnddeerr  

aannyy  cciirrccuummssttaanncceess  ffoorr  ppaayymmeenntt  ooff  ccoommppeennssaattiioonnss  ooff  aannyy  nnaattuurree  ttoo  tthhee  ccoonnttrraaccttoorr  ffoorr  

ssuucchh  ddeellaayy  oorr  iinntteerrrruuppttiioonnss..  

  

1111..    PPAAYYMMEENNTT  TTEERRMMSS::    PPaayymmeenntt  wwiillll  bbee  mmaaddee  wwiitthhiinn  1155  ddaayyss  ooff  rreecceeiipptt  ooff  cceerrttiiffiieedd  bbiillllss  tthhrroouugghh  

NNaattiioonnaall  EElleeccttrroonniicc  FFuunndd  TTrraannssffeerr  ffrroomm  CCPPCC  Disbursement Section, NWZ, and Ahmedabad.  
PPaarrttiiaall  BBiillllss  ttoo  tthhee  eexxtteenntt  ooff  ssiittee  bbaassiiss  wwiillll  bbee  aalllloowweedd..    

  NNoottee  ttoo  VVeennddoorrss::  
Vendor shall update bill details in BTS (Bill Tracking system) and forward original bills to 
CPC at North West Zone, Ahmedabad and also a copy to user department in HPCL 
location to enable them to prepare MRR. 
 

7700%%  ppaayymmeenntt  sshhaallll  bbee  rreelleeaasseedd  aaggaaiinnsstt  ssuuppppllyy  aanndd  ddeelliivveerryy  ooff  ttoottaall  mmaatteerriiaall  aatt  ssiittee  aanndd  

2200%%  aaggaaiinnsstt  IInnssttaallllaattiioonn  aanndd  CCoommmmiissssiioonniinngg  ooff  tthhee  ppllaanntt  aatt  ssiittee..  RReemmaaiinniinngg  1100%%  sshhaallll  bbee  

wwiitthh--hheelldd  aass  rreetteennttiioonn  mmoonneeyy  dduurriinngg  tthhee  ppeerriioodd  ooff  ddeeffeecctt  lliiaabbiilliittyy  ppeerriioodd  ooff  55  yyeeaarrss  ffrroomm  

ddaattee  ooff  ccoommmmiissssiioonniinngg..  TThhee  rreetteennttiioonn  mmoonneeyy  sshhaallll  bbee  rreelleeaasseedd  aafftteerr  tthhee  ssuucccceessssffuull  

ccoommpplleettiioonn  ooff  ddeeffeecctt  lliiaabbiilliittyy  ppeerriioodd  ooff  55  yyeeaarrss..  

  

1122..    RREETTEENNTTIIOONN  MMOONNEEYY::    
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    1100%%  ooff  tthhee  ttoottaall  vvaalluuee  ooff  eeaacchh  bbiillll  wwiillll  bbee  ddeedduucctteedd  aanndd  rreettaaiinneedd  bbyy  tthhee  OOwwnneerr  

((ffrreeee  ooff  iinntteerreesstt))  aass  rreetteennttiioonn  mmoonneeyy  oonn  aaccccoouunntt  ooff  aannyy  ddaammaaggee//  ddeeffeecctt  lliiaabbiilliittyy  tthhaatt  

mmaayy  aarriissee  ffoorr  tthhee  ppeerriioodd  ccoovveerreedd  uunnddeerr  tthhee  ddeeffeecctt  lliiaabbiilliittyy  ppeerriioodd  ccllaauussee  ooff  tthhee  CCoonnttrraacctt..  

TThhee  ddeeffeecctt  lliiaabbiilliittyy  ppeerriioodd  wwiillll  bbee  55  YYeeaarr  ffrroomm  tthhee  ddaattee  ooff  ccoommpplleettiioonn  ooff  ppaarrttiiccuullaarr  ssiittee//  

jjoobb..  AAnnyy  ddaammaaggee  oorr  ddeeffeecctt  tthhaatt  mmaayy  aarriissee  oorr  lliiee  uunnddiissccoovveerreedd  aatt  tthhee  ttiimmee  ooff  iissssuuee  ooff  

ccoommpplleettiioonn  cceerrttiiffiiccaattee  ccoonnnneecctteedd  iinn  aannyy  wwaayy  wwiitthh  tthhee  eeqquuiippmmeenntt  oorr  mmaatteerriiaallss  ssuupppplliieedd  

bbyy  ccoonnttrraaccttoorr  oorr  iinn  wwoorrkkmmaannsshhiipp  sshhaallll  bbee  rreeccttiiffiieedd  oorr  rreeppllaacceedd  bbyy  tthhee  ccoonnttrraaccttoorr  aatt  hhiiss  

oowwnn  eexxppeennssee  ffaaiilliinngg  wwhhiicchh  tthhee  OOwwnneerr  sshhaallll  bbee  eennttiittlleedd  ttoo  rreeccttiiffyy  tthhee  ssaaiidd  ddaammaaggee//  

ddeeffeecctt  ffrroomm  tthhee  rreetteennttiioonn  mmoonneeyy..  AAnnyy  eexxcceessss  ooff  eexxppeennddiittuurree  iinnccuurrrreedd  bbyy  tthhee  OOwwnneerr  oonn  

aaccccoouunntt  ooff  ddaammaaggee  oorr  ddeeffeecctt  sshhaallll  bbee  ppaayyaabbllee  bbyy  tthhee  CCoonnttrraaccttoorr..  TThhee  ddeecciissiioonn  ooff  tthhee  

OOwwnneerr  iinn  tthhiiss  bbeehhaallff  sshhaallll  bbee  ffiinnaall  aanndd  bbiinnddiinngg  oonn  tthhee  CCoonnttrraaccttoorr..  TThhee  ccoonnddiittiioonn  

rreeggaarrddiinngg  rreetteennttiioonn  mmoonneeyy  iiss  gguuiiddeedd  bbyy  CCllaauussee  NNoo..  77CC  aanndd  CCllaauussee  NNoo..  1111  ooff  GGeenneerraall  

TTeerrmmss  aanndd  CCoonnddiittiioonnss..  
  

1133..          PPRRIICCEE  RREEDDUUCCTTIIOONN::    

        
  In case of any delay in completion of the work beyond the above completion period, HPCL shall 

be entitled to be paid Liquidated Damages by the Contractor. The liquidated damages shall be 
initially at the rate of 0.5% (half percent) of the total job value for each site for every week of 
the delay subject to a maximum of 5% of the total job value for each site (and for part of the 
week, a pro-rata LD amount shall be applicable). The liquidated damages shall be recovered by 
HPCL out of the amounts payable to the Contractor or from any Bank Guarantees or Deposits 
furnished by the Contractor or the Retention Money retained from the Bills of the Contractor, 
either under this contract or any other contract. Should the amount of the liquidated damages is 
not recoverable in any manner in part or in full, the same shall be payable by the contractor on 
demand by HPCL with 24% p.a. interest till the date of payment.  

  
 Refer the General Terms and Condition Clause No. 10 

 

  1144..  DDEEAALLIINNGG  WWIITTHH  OOUUTTSSIIDDEE  PPAARRTTIIEESS::  

  

aa..  TThhee  CCoonnttrraaccttoorr  sshhoouulldd  ppuurrcchhaassee  aallll  mmaatteerriiaallss  ffrroomm  tthhee  mmaarrkkeett  wwhhiicchh  tthheeyy  rreeqquuiirree  ffoorr  tthhee  

wwoorrkk  aallllootttteedd  ttoo  tthheemm  iinn  ccaassee  ooff  ccrreeddiitt  iinn  tthheeiirr  oowwnn  ffiirrmmss  nnaammee  oonnllyy..  

  

bb..  IIff  aannyy  mmaatteerriiaall  hhaass  bbeeeenn  ppuurrcchhaasseedd  bbyy  tthhee  CCoonnttrraaccttoorr  oonn  ccrreeddiitt  aanndd  ppaayymmeennttss  iiss  nnoott  

cclleeaarreedd,,  CCoorrppoorraattiioonn  oonn  rreecceeiipptt  ooff  ssuucchh  ccoommppllaaiinntt  ffrroomm  aannyy  ppaarrttyy  ccaann  rreeccoovveerr  tthhee  

aammoouunntt  ffrroomm  CCoonnttrraaccttoorr’’ss  ppeennddiinngg  bbiillllss  oorr  aa  sseeccuurriittyy  ddeeppoossiitt,,  oonn  aaccccoouunntt  ooff  nnoonn  ––  

cclleeaarraannccee  ooff  ssuucchh  ttrraannssaaccttiioonnss  wwhheerree  CCoorrppoorraattiioonn’’ss  nnaammee  //ddeeaalliinnggss  iiss  lliikkeellyy  ttoo  bbee  

aaddvveerrsseellyy  aaffffeecctteedd  aanndd  mmaayy  mmaakkee  tthhee  ppaayymmeenntt  ttoo  tthhee  ccoonncceerrnneedd  ppaarrttyy..  

  

cc..  CCoonnttrraaccttoorr  iinn  tthheeiirr  oowwnn  iinntteerreesstt  sshhoouulldd  ppuurrcchhaassee  mmaatteerriiaall  ffrroomm  tthhee  aauutthhoorriizzeedd  ssoouurrcceess  

aanndd  sshhoouulldd  ffuullffiillll  aallll  tthheeiirr  oobblliiggaattiioonnss  ooff  aallll  ttaaxxeess  eettcc..  IIff  tthhee  CCoorrppoorraattiioonn  hhaass  rreeaassoonnss  ttoo  

bbeelliieevvee  tthhaatt  aannyy  mmaatteerriiaall  hhaass  bbeeeenn  bbrroouugghhtt  ttoo  iittss  pprreemmiisseess  ffrroomm  uunnaauutthhoorriizzeedd  ssoouurrcceess,,  

tthhee  ccoorrppoorraattiioonn  ccaann  rreeffeerr  tthhee  mmaatttteerr  ttoo  ppoolliiccee  ffoorr  vveerriiffiiccaattiioonn..  
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dd..  TThhee  CCoonnttrraaccttoorr  ccaann  bbee  ddeebbaarrrreedd  ffrroomm  CCoorrppoorraattiioonn  aanndd  sseeccuurriittyy  ddeeppoossiitt  sshhaallll  bbee  ffoorrffeeiitteedd  

ffoorr  ssuucchh  llaappsseess..  

  

ee..  CCoonnttrraaccttoorr  sshhoouulldd  aallssoo  bbee  rreeqquuiirreedd  ttoo  ccoo--oorrddiinnaattee  ppoolliitteellyy  wwiitthh  vvaarriioouuss  aaggeenncciieess  ssuucchh  aass  

PPWWDD,,  TThhiirrdd  PPaarrttyy,,  RRTTOO,,  SSaalleess  TTaaxx  DDeepptt..,,  EExxcciissee,,  NNHHAAII,,  MMuunniicciippaall  AAuutthhoorriittiieess  eettcc,,  iinn  oorrddeerr  

ttoo  eennssuurree  ssmmooootthh  pprrooggrreessss  ooff  wwoorrkk..  

  

1155..    CCOOMMEENNCCEEMMEENNTT  OOFF  WWOORRKK  AANNDD  RREEFFUUSSAALLSS  

  

aa..  TThhee  CCoonnttrraaccttoorr  sshhaallll  hhaavvee  ttoo  ssttaarrtt  tthhee  wwoorrkk  wwiitthhiinn  1155  ddaayyss  ffrroomm  ddaattee  ooff  iissssuuee  ooff  ccaallll  uupp  

oorrddeerr  oorr  aaddvviiccee  ttoo  ccoommmmeennccee  tthhee  wwoorrkk..  

bb..  IIff  tthhee  CCoonnttrraaccttoorr  iiss  uunnaabbllee  ttoo  ssttaarrtt  tthhee  wwoorrkk  dduuee  ttoo  pprreeooccccuuppaattiioonn  ooff  CCoorrppoorraattiioonn’’ss  wwoorrkk  

eellsseewwhheerree  aanndd  aaccccoorrddiinnggllyy  iinnffoorrmm  pprroommppttllyy  ttoo  tthhee  EEIICC  ooff  hhiiss  iinnaabbiilliittyy  ttoo  ttaakkee  uupp  tthhee  

wwoorrkk  iinn  hhaanndd  aanndd  iiff  tthhee  CCoorrppoorraattiioonn  iiss  ssaattiissffiieedd,,  tthhee  iinniittiiaall  ddaattee  ffoorr  ccoommmmeenncceemmeenntt  ooff  

wwoorrkk  ccaann  bbee  eexxtteennddeedd  bbyy  tthhee  CCoorrppoorraattiioonn..  

cc..  IIff  tthhee  CCoonnttrraaccttoorr  ddooeess  nnoott  ssttaarrtt  tthhee  wwoorrkk  bbyy  tthhee  aabboovvee  ssttaatteedd  ppeerriioodd  aanndd  iiff  tthhee  

CCoorrppoorraattiioonn  iiss  nnoott  ssaattiissffiieedd  wwiitthh  tthhee  rreeaassoonnss  ffoorr  nnoott  ssttaarrttiinngg  tthhee  wwoorrkk  iinn  ttiimmee  oorr  iiff  

CCoonnttrraaccttoorr  rreeffuusseess  ttoo  ccaarrrryy  oouutt  tthhee  wwoorrkk  dduuee  ttoo  aannyy  ootthheerr  rreeaassoonn,,  tthhee  CCoorrppoorraattiioonn  ccaann  

ccaanncceell  tthhaatt  wwoorrkk  oorrddeerr  bbyy  ggiivviinngg  aa  rreeggiisstteerreedd  nnoottiiccee  aafftteerr  tthhee  eexxppiirryy  ooff  tthhee  ssppeecciiffiieedd  

ppeerriioodd  aass  ppeerr  tthhee  oorrddeerr  aanndd  tthhee  ssaammee  wwoorrkk  sshhaallll  bbee  ccaarrrriieedd  oouutt  bbyy  aannyy  ootthheerr  CCoonnttrraaccttoorr  

aatt  hhiiss  eennttiirree  rriisskk  aanndd  ccoosstt  aanndd  ccoonnsseeqquueenncceess..  

dd..  IInn  tthhee  eevveenntt  ooff  ttwwoo  ssuucchh  ccaanncceellllaattiioonnss  ffoorr  ttwwoo  ddiiffffeerreenntt  wwoorrkkss  dduurriinngg  tthhee  ccoonnttrraacctt  

ppeerriioodd,,  tthhee  iinniittiiaall  SSeeccuurriittyy  DDeeppoossiitt  sshhaallll  bbee  ffoorrffeeiitteedd  aanndd  tthhee  ssttaannddiinngg  ccoonnttrraacctt  sshhaallll  bbee  

ccaanncceelllleedd  ffoorrtthhwwiitthh..  

  

1166..  IIMMPPOORRTTAANNTT  IINNSSTTRRUUCCTTIIOONNSS  

  

aa))  LLiinnee  IItteemm  RRaatteess  iiee  SScchheedduullee  ooff  RRaatteess  sshhaallll  bbee  rreeaadd  wwiitthh  wwoorrkk  ddeessccrriippttiioonn,,  rreelleevvaanntt  

ssppeecciiffiiccaattiioonnss,,  aanndd  iinnssttrruuccttiioonnss  ttoo  tteennddeerrss,,  ootthheerr  ssppeecciiaall  tteerrmmss  aanndd  ccoonnddiittiioonnss  iinncclluuddiinngg  

rreelleevvaanntt  ddrraawwiinnggss..  

bb))  AAnnyytthhiinngg  ccoonnttaaiinneedd  ttoo  tthhee  ccoonnttrraarryy  iinn  tthhee  wwoorrkk  ddeessccrriippttiioonn  sshhaallll  ssuuppeerrsseeddee  tthhee  

ssppeecciiffiiccaattiioonn  aanndd  ddrraawwiinnggss  

cc))  AAnnyytthhiinngg  ccoonnttaaiinneedd  ttoo  tthhee  ccoonnttrraarryy  iinn  tthhee  SSppeecciiaall  TTeerrmmss  aanndd  CCoonnddiittiioonnss  wwiillll  ssuuppeerrsseeddee  

iinnssttrruuccttiioonnss  ttoo  tteennddeerreerrss,,  ppaarrttiiccuullaarr  ccllaauusseess  ooff  GGeenneerraall  TTeerrmmss  &&  ccoonnddiittiioonnss  oorr  ccllaauusseess  

ssttaatteedd  eellsseewwhheerree..  

dd))  TThhee  CCoorrppoorraattiioonn  rreesseerrvveess  tthhee  rriigghhtt  ttoo  aappppooiinntt  mmoorree  tthhaann  oonnee  CCoonnttrraaccttoorr  aanndd  ddiissttrriibbuuttee  

tthhee  wwoorrkkss  aammoonngg  tthhee  CCoonnttrraaccttoorrss  aass  ddeeeemmeedd  nneecceessssaarryy  bbyy  tthhee  CCoorrppoorraattiioonn..  

ee))  TThhee  qquuaannttuumm  ooff  wwoorrkk  dduurriinngg  tthhee  ccoonnttrraacctt  ppeerriioodd  ccaannnnoott  bbee  gguuaarraanntteeeedd  bbyy  tthhee  

CCoorrppoorraattiioonn  aanndd  wwiillll  nnoott  bbee  bbiinnddiinngg  iinn  aannyy  wwaayy  wwhhaatt--ssoo--eevveerr..  

  

1177..  SSPPEECCIIAALL  CCOONNDDIITTIIOONNSS::  
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((ii))  SSiinnccee  tthhee  wwoorrkk  iiss  ttoo  bbee  ccaarrrriieedd  oouutt  iinn  rruunnnniinngg  RReettaaiill  OOuuttlleettss  aallssoo,,  tthhee  wwoorrkk  iiss  lliikkeellyy  

ttoo  bbee  hhaammppeerreedd  //  ddeellaayyeedd  dduuee  ttoo  ooppeerraattiioonnaall  rreeaassoonnss..  NNoo  ccllaaiimmss  oonn  aaccccoouunntt  ooff  tthhee  

aabboovvee  aanndd  aannyy  ootthheerr  rreeaassoonn  wwhhaattssooeevveerr  sshhaallll  bbee  eenntteerrttaaiinneedd  bbyy  tthhee  CCoorrppoorraattiioonn  

aanndd  wwoorrkk  sshhaallll  bbee  ccoommpplleetteedd  bbyy  tthhee  ccoonnttrraaccttoorr  wwiitthhiinn  tthhee  ssttiippuullaatteedd  ppeerriioodd  

ccoonnssiiddeerriinngg  tthhee  aabboovvee  ccoonnddiittiioonnss  aallssoo  tthhee  CCoorrppoorraattiioonn  sshhaallll  nnoott  ppaayy  aannyy  

ccoommppeennssaattiioonn  wwhhaattssooeevveerr  ffoorr  iiddlliinngg  ooff  llaabboouurr  //  eeqquuiippmmeenntt..  IInn  ccaassee  tthhee  ssiittee  iiss  aa  

rruunnnniinngg  oouuttlleett,,  CCoonnttrraaccttoorr  hhaass  ttoo  sscchheedduullee  hhiiss  wwoorrkk  iinn  ssuucchh  aa  wwaayy  tthhaatt  tthhee  

ooppeerraattiioonn  ooff  tthhee  oouuttlleett  iiss  nnoott  hhaammppeerreedd..  

((iiii))  IInn  ccaassee,,  DDiieesseell  oorr  PPeettrrooll  iiss  ssttoorreedd  aatt  SSiittee,,  NNoo  hhoott  wwoorrkk  wwiillll  bbee  ppeerrmmiitttteedd  aatt  ssiittee  

uunnlleessss  ppeerrmmiissssiioonn  iiss  ggrraanntteedd  bbyy  HHPPCCLL  EEnnggiinneeeerr  iinn  cchhaarrggee  iinn  wwrriittiinngg..  

((iiiiii))  AAcccceeppttaannccee  ooff  tthhee  ffaacciilliittyy  //  ffaacciilliittiieess  bbyy  tthhee  CCoorrppoorraattiioonn  ddooeess  nnoott  ccoonnssttiittuuttee  ffiinnaall  

ccoommpplleettiioonn  ooff  tthhee  ccoonnttrraacctt..  TThhee  ccoonnttrraacctt  sshhaallll  bbee  ddeeeemmeedd  ttoo  bbee  eexxeeccuutteedd  iinn  ffuullll  

aanndd  ffiinnaall  mmeeaassuurreemmeenntt  cceerrttiiffiieedd  oonnllyy  wwhheenn  tthhee  ccoonnttrraaccttoorr  hhaass  ffuullllyy  ddiisscchhaarrggeedd  aallll  

hhiiss  oobblliiggaattiioonnss  iinn  tteerrmmss  ooff  aallll  tthhee  ccoonnttrraacctt  ddooccuummeennttss..  

((iivv))  FFaacciilliittiieess  ddiissmmaannttlleedd  //  ddaammaaggeedd  wwhhiillee  eexxeeccuuttiinngg  tthhee  wwoorrkkss  sshhaallll  bbee  rreessttoorreedd  ttoo  iittss  

oorriiggiinnaall  ccoonnddiittiioonn  wwiitthhoouutt  aannyy  eexxttrraa  ccoosstt  tthhee  CCoorrppoorraattiioonn..  

((vv))  AAllll  wwaatteerr  pprrooooffiinngg  wwoorrkkss  iinncclluuddeedd  iinn  tthhee  ssccooppee  ooff  tthhee  tteennddeerr  sshhaallll  bbee  ccaarrrriieedd  oouutt  bbyy  

ssppeecciiaalliizzeedd  aaggeenncciieess..  PPaarrttyy  ttoo  ssuubbmmiitt  gguuaarraanntteeee  iinn  ssuuiittaabbllee  ffoorrmmaatt  ffoorr  aa  ppeerriioodd  ooff  

1100  yyeeaarrss..  SSiimmiillaarr  gguuaarraanntteeee  sshhaallll  aallssoo  bbee  ssuubbmmiitttteedd  ffoorr  AAnnttii  TTeerrmmiittee  ttrreeaattmmeenntt..  

((vvii))  AApppprroovveedd  mmaakkeess  //  bbrraannddss  aarree  ssppeecciiffiieedd  iinn  tthhee  tteennddeerr  ffoorr  vvaarriioouuss  mmaatteerriiaallss  ttoo  bbee  

uusseedd  iinn  tthhee  ccoonnssttrruuccttiioonn..  IItt  iiss  tthhee  rreessppoonnssiibbiilliittyy  ooff  tthhee  ppaarrttyy  ttoo  eennssuurree  tthhaatt  

mmaatteerriiaallss  ooff  bbeesstt  qquuaalliittyy  aanndd  ggeennuuiinnee  mmaakkee  aarree  pprrooccuurreedd  ffoorr  uussee  iinn  wwoorrkkss..  DDeecciissiioonn  

ooff  HHPPCCLL  wwiitthh  rreeggaarrdd  ttoo  sseelleeccttiioonn  ooff  aannyy  ooff  tthhee  bbrraannddss  //  mmaakkeess  ssttiippuullaatteedd  iinn  tthhee  

tteennddeerr  sshhaallll  bbee  ffiinnaall..  

((vviiii))  IInn  ccaassee  ooff  aannyy  aammbbiigguuiittiieess  iinn  tthhee  tteennddeerr  wwiitthh  rreeggaarrdd  ttoo  tthhee  tteerrmmss  aanndd  ccoonnddiittiioonnss  

aanndd  ssppeecciiffiiccaattiioonnss  ssttiippuullaatteedd,,  tthhee  ddeecciissiioonn  ooff  HHPPCCLL  sshhaallll  bbee  ffiinnaall  aanndd  bbiinnddiinngg..  

((vviiiiii))  IInn  ccaassee  ooff  ccoonnttrraaddiiccttiioonn  bbeettwweeeenn  LLiinnee  IItteemm  RRaatteess  //  SScchheedduullee  ooff  RRaatteess  aanndd  TTeecchhnniiccaall  

ssppeecciiffiiccaattiioonn,,  tthhee  pprroovviissiioonnss  ooff  LLiinnee  IItteemm  RRaatteess  SScchheedduullee  ooff  rraatteess  sshhaallll  ssuuppeerrsseeddee  

tthhee  llaatttteerr..  

((iixx))  IInn  ccaassee  ssppeecciiffiiccaattiioonn//mmaakkee  ooff  aannyy  iitteemm  oorr  wwoorrkk  iiss  nnoott  mmeennttiioonneedd  iinn  tthheessee  tteennddeerr  

ddooccuummeennttss,,  tthheenn  ccoonnttrraaccttoorr  wwiillll  bbee  rreeqquuiirreedd  ttoo  ttaakkee  pprriioorr  aapppprroovvaall  ooff  tthhee  

ssppeecciiffiiccaattiioonnss//  mmaakkee  ffoorr  tthhaatt  ppaarrttiiccuullaarr  iitteemm//wwoorrkk  ffrroomm  HHPPCCLL  EEnnggiinneeeerr  iinn  cchhaarrggee  

ccaarrrryyiinngg  oouutt  tthhee  jjoobbss..  

((xx))  AAllll  eelleeccttrriiccaall  jjoobbss  sshhoouulldd  bbee  ccaarrrriieedd  oouutt  tthhrroouugghh  aa  lliicceennsseedd  eelleeccttrriicciiaann  oonnllyy,,  hhaavviinngg  

aa  vvaalliidd  eelleeccttrriiccaall  lliicceennssee  iissssuueedd  bbyy  ssttaattee  eelleeccttrriicciittyy  bbooaarrdd  oorr  eeqquuiivvaalleenntt  

cceennttrraall//ssttaattee  aauutthhoorriittiieess  lliikkee  EElleeccttrriiccaall  IInnssppeeccttoorrss  aanndd  aapppprroovveedd  bbyy  HHPPCCLL  

ddeessiiggnnaatteedd  ooffffiicceerr  iinn  wwrriittiinngg..  

  

1188..  TTEESSTTIINNGG  OOFF  MMAATTEERRIIAALLSS::    

TTeessttiinngg  ooff  aaddeeqquuaattee  nnuummbbeerr  ooff  ssaammpplleess  ooff  vvaarriioouuss  mmaatteerriiaallss  iinn  lliinnee  wwiitthh  

rreelleevvaanntt  ssttaannddaarrddss  sshhaallll  bbee  ccaarrrriieedd  oouutt  bbyy  tthhee  PPaarrttyy  aatt  tthheeiirr  ccoosstt..  TThhee  ddeettaaiillss  ooff  tteessttss  ttoo  

bbee  ccaarrrriieedd  oouutt  aarree  ggiivveenn  iinn  tthhiiss  ddooccuummeenntt..  TThhee  tteessttiinngg  sshhaallll  bbee  ccaarrrriieedd  oouutt  aatt  aann  
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aapppprroovveedd//  ggoovveerrnnmmeenntt  rreeccooggnniizzeedd  LLaabboorraattoorryy..  WWhheerreevveerr  aapppplliiccaabbllee,,  ppaarrttyy  sshhaallll  aallssoo  

ssuubbmmiitt  MMaannuuffaaccttuurreerr’’ss  tteesstt  cceerrttiiffiiccaatteess..  

  

  TThhee  EEIICC  rreesseerrvveess  tthhee  rriigghhtt  ttoo  ssaattiissffyy  hhiimmsseellff  oonn  tthhee  qquuaalliittyy  //  qquuaannttiittyy  ooff  tthhee  

mmaatteerriiaallss  bbeeffoorree  rreeccoommmmeennddiinngg  ppaayymmeenntt..  MMaannuuffaaccttuurreerr’’ss  tteesstt  cceerrttiiffiiccaattee  //  LLaabb  

CCeerrttiiffiiccaattee  ooff  mmaatteerriiaallss  aasskkeedd  ffoorr  sshhaallll  bbee  ffuurrnniisshheedd  bbyy  tthhee  CCoonnttrraaccttoorr  aass  ddeessiirreedd  bbyy  EEIICC..  

  

  TThhee  pprroojjeecctt  iiss  ssuubbjjeecctt  ttoo  iinnssppeeccttiioonn  bbyy  vvaarriioouuss  aauuddiitt  //  vviiggiillaannccee  aaggeenncciieess  ooff  

GGoovveerrnnmmeenntt  ooff  IInnddiiaa  //  HHiinndduussttaann  PPeettrroolleeuumm  CCoorrppoorraattiioonn  LLttdd..  IIff  aannyy  iinnssppeeccttiioonn  ooff  wwoorrkkss  

iiss  ccaarrrriieedd  bbyy  ssuucchh  aaggeenncciieess,,  CCoonnttrraaccttoorr  sshhaallll  eexxtteenndd  hhiiss  ffuullll  ccooooppeerraattiioonn  ttoo  tthheessee  

aaggeenncciieess  iinn  eexxaammiinniinngg  rreeccoorrddss,,  wwoorrkkss  eettcc..  OOnn  iinnssppeeccttiioonn  bbyy  ssuucchh  aaggeenncciieess,,  iiff  iitt  iiss  ppooiinntteedd  

oouutt  tthhaatt  CCoonnttrraaccttoorr  hhaass  nnoott  ccaarrrriieedd  oouutt  wwoorrkk  aaccccoorrddiinngg  ttoo  gguuiiddeelliinneess  llaaiidd  ddoowwnn  iinn  tthhee  

tteennddeerr  ddooccuummeenntt  aanndd  aallssoo  iiff  aannyy  rreeccoovveerriieess  aaggaaiinnsstt  ssoommee  iitteemmss  aarree  ppooiinntteedd  oouutt  tthheerreeiinn,,  

tthhee  ssaammee  sshhaallll  bbee  rreeccoovveerreedd  ffrroomm  CCoonnttrraaccttoorr’’ss  RR//AA  bbiillllss  //  ffiinnaall  bbiillll..  TThhee  iitteemmss  uunnddeerr  

ddiissppuuttee  sshhaallll  nnoott  bbee  ppaaiidd  iinn  ffuullll  ttiillll  iinnssppeeccttiioonn  aaggeennccyy  ggiivveess  tthheeiirr  NNoo  oobbjjeeccttiioonn  rreeppoorrtt..  

  

  

1199..  WWAATTEERR  AANNDD  PPOOWWEERR::  

  

WWaatteerr  aanndd  PPoowweerr  rreeqquuiirreedd  ffoorr  ccoonnssttrruuccttiioonn  wwoorrkkss  aanndd  wwoorrkkmmeenn  sshhaallll  bbee  

aarrrraannggeedd  bbyy  tthhee  CCoonnttrraaccttoorr  aatt  hhiiss  //  hheerr  oowwnn  ccoosstt..  CCoonnttrraaccttoorr  ttoo  wwoorrkk  ffoorr  eexxtteennddeedd  hhoouurrss  

dduurriinngg  nniigghhtt,,  iiff  nneecceessssaarryy,,  iinn  oorrddeerr  ttoo  ccoommpplleettee  tthhee  jjoobb  iinn  ttiimmee..  AAllll  nneecceessssaarryy  lliigghhttiinngg  

aarrrraannggeemmeennttss  sshhaallll  bbee  mmaaddee  bbyy  tthhee  ccoonnttrraaccttoorr  oonnllyy..  

  

  CCoonnttrraaccttoorr  ttoo  aassssiisstt  tthhee  cclliieennttss  iinn  oobbttaaiinniinngg  tthhee  wwaatteerr  //  ddrraaiinnaaggee  ccoonnnneeccttiioonnss  ffoorr  tthhee  

RReettaaiill  OOuuttlleett  bbyy  ssuubbmmiittttiinngg  nneecceessssaarryy  aapppplliiccaattiioonn  aanndd  wwoorrkk  ccoommpplleettiioonn  cceerrttiiffiiccaatteess  eettcc..  

  

2200..  IINNSSPPEECCTTIIOONN  BBYY  HHPPCCLL  OORR  HHPPCCLL  AAUUTTHHOORRIISSEEDD  TTHHIIRRDD  PPAARRTTYY  IINNSSPPEECCTTIIOONN  AAGGEENNCCYY::  

  

  HHPPCCLL  &&  HHPPCCLL  aauutthhoorriisseedd  TThhiirrdd  PPaarrttyy  IInnssppeeccttiioonn  AAggeennccyy  wwiillll  hhaavvee  ffuullll  ppoowweerr  aanndd  

aauutthhoorriittyy  ttoo  iinnssppeecctt  tthhee  wwoorrkkss  aatt  aannyy  ttiimmee  wwhheerreevveerr  iinn  pprrooggrreessss,,  eeiitthheerr  oonn  tthhee  ssiittee  oorr  aatt  

tthhee  CCoonnttrraaccttoorr’’ss  pprreemmiisseess  //  wwoorrkksshhoopp  ooff  aannyy  ppeerrssoonn,,  ffiirrmm  oorr  ccoorrppoorraattiioonn  wwhheerree  wwoorrkk  iinn  

ccoonnnneeccttiioonn  wwiitthh  tthhee  ccoonnttrraacctt  mmaayy  bbee  iinn  hhaanndd  oorr  wwhheerree  tthhee  mmaatteerriiaallss  aarree  bbeeiinngg  oorr  aarree  ttoo  

bbee  ssuupppplliieedd,,  aanndd  tthhee  CCoonnttrraaccttoorr  sshhaallll  pprroovviiddee  hhiiss  ffuullll  aassssiissttaannccee  ttoo  ccaarrrryy  oouutt  ssuucchh  

iinnssppeeccttiioonn..  TThhee  CCoonnttrraaccttoorr  sshhaallll,,  aatt  aallll  ttiimmeess  dduurriinngg  tthhee  uussuuaall  wwoorrkkiinngg  hhoouurrss  aanndd  aatt  aallll  

ootthheerr  ttiimmeess  aatt  wwhhiicchh  rreeaassoonnaabbllee  nnoottiiccee  ooff  tthhee  iinntteennttiioonn  ooff  tthhee  HHPPCCLL’’ss  EEnnggiinneeeerr--iinn--

CChhaarrggee  //  SSiittee--iinn--CChhaarrggee  oorr  rreepprreesseennttaattiivvee  ooff  HHPPCCLL’’ss  aauutthhoorriisseedd  TThhiirrdd  PPaarrttyy  IInnssppeeccttiioonn  

AAggeennccyy  ttoo  vviissiitt  tthhee  wwoorrkkss  sshhaallll  hhaavvee  bbeeeenn  ggiivveenn  ttoo  tthhee  CCoonnttrraaccttoorr,,  eeiitthheerr  hhiimmsseellff  bbee  

pprreesseenntt  ttoo  rreecceeiivvee  oorrddeerrss  aanndd  iinnssttrruuccttiioonnss,,  oorr  hhaavvee  aa  rreessppoonnssiibbllee  aaggeenntt,,  dduullyy  aaccccrreeddiitteedd  

iinn  wwrriittiinngg,,  pprreesseenntt  ffoorr  tthhee  ppuurrppoossee..  OOrrddeerrss  ggiivveenn  ttoo  tthhee  CCoonnttrraaccttoorr’’ss  aaggeenntt  sshhaallll  bbee  

ccoonnssiiddeerreedd  ttoo  hhaavvee  tthhee  ssaammee  ffoorrccee  aass  iiff  tthheeyy  hhaadd  bbeeeenn  ggiivveenn  ttoo  tthhee  CCoonnttrraaccttoorr  hhiimmsseellff..  

  
2211..    PPRRIICCEE  AANNDD  EEVVAALLUUAATTIIOONN    



  

    

2200000000001133--HHBB--1111110077  2244  

  

  

The prices are to be offered only in the price bid document of e-tender. 
  

TThhee  tteennddeerreerrss  aarree  rreeqquuiirreedd  ttoo  ooffffeerr  tthheeiirr  rraatteess  aaggaaiinnsstt  tthhee  lliinnee  iitteemm  iinn  tthhee  pprriiccee  bbiidd  ffoorr  tthhee  

ssuubbjjeecctt  jjoobb  mmeennttiioonneedd  aabboovvee  aass  ppeerr  tthhee  SSccooppee,,  SSppeecciiaall  tteerrmmss  aanndd  ccoonnddiittiioonnss,,  GGeenneerraall  TTeerrmmss  &&  

CCoonnddiittiioonnss..    
  

TThhee  iitteemm  wwiissee  ttaaxxeess  ((VVAATT  //  CCSSTT  //  WWCCTT,,  SSeerrvviiccee  TTaaxx))  aass  ooffffeerreedd  bbyy  tthhee  tteennddeerreerr  sshhaallll  bbee  lloo  

aaddddeedd  oonn  ttoo  tthhee  bbaassee  vvaalluuee  ffoorr      eevvaalluuaattiioonn..  
  

1) Price Bid: 

 

a) Price-bid format: Bidders are advised to ensure that the Price Bid is quoted and 

uploaded in the e-procurement system. Quoted price shall include Basic cost, packing 

charges, loading charges, Insurance, Freight, Third Party Inspection Charges and any 

other charges, if any. (in case any category of supply/services require detailed breakup 

of basic price, the price bid shall be accordingly configured) 

 

b) Bidders have to ensure that Bid Price is not mentioned anywhere in the Techno 

Commercial bid, failing which the bid is liable to be rejected. 

 

2) Taxes & Duties: 
 

a) Bidders to provide applicable GST rates separately in the space provided for the same. 

 

b) The Vendor accepts full and exclusive liability for the payment of any and all applicable 

taxes (CGST, SGST, IGST, and UTGST), levies and statutory payments payable under all or 

any of the prevailing Central/State statues. 

 
c) The Vendor shall comply with all the provisions of the GST Act / Rules / requirements 

like providing of tax invoices, payment of taxes to the authorities within the due dates, 
filing of returns within the due dates etc. to enable HPCL to take Input Tax Credit.   
 
In case of imports, vendor shall provide import documents and invoice fulfilling the 
requirement of Customs Act and Rules. Vendor will be fully responsible for complying 
with the Customs provisions to enable HPCL to take Input Tax Credit.  
 
In case, HPCL is not able to take Input Tax Credit due to any 
noncompliance/default/negligence of the seller of goods / service provider, the same 
shall be recovered from the pending bills/dues (including security deposit, BG etc.). 
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Vendor shall be responsible to indemnify the Corporation for any loss, direct or implied, 
accrued to the Corporation on account of supplier/service provider failure to discharge 
his statutory liabilities like paying taxes on time, filing appropriate returns within the 
prescribed time etc. 
 

d) Every invoice of the vendor shall contain invoice number, date, GSTIN number and 

HSN/SAC code (Harmonized system of Nomenclature/service accounting code) for the 

items being supplied or services being provided along with tax rate. 

 
e) The Vendor shall mention their registration status (Registered / Composition / 

Unregistered) on the bill/invoice. In case there is change in the Registration status of the 

vendor during the execution of the contract the same should be advised immediately. 

Due to change in the Registration status from Composition to Registered vendor etc. 

Corporation will not be liable for any additional tax payments.   

 
f) GST (CGST/SGST/IGST/UTGST) as applicable shall be reimbursed for the 

supplies/services. 
 

g) Corporation will be liable to pay only those taxes and levies as indicated by vendor at 
the time of Price Bid submission/as agreed subsequently (prior to opening of priced 
bids). 
 

h) Any tax, levies or any other form of statutory levies or cost as on closing date of the 
tender will be treated as included in Priced bid. Taxes, Duties, and Levies not indicated by 
vendor in the unpriced Bid, but payable, shall be to Vendor’s account. 
 

i) New taxes / change in tax rates / levies imposed by the Indian/State Governments 
through Gazette notification after the date of submission of last Price Bid but prior to 
Contractual Delivery Date, the Corporation shall reimburse/ adjust the increase/ 
decrease in taxes on satisfactory supporting documents being provided by the vendor. 
 

j) In case goods are not supplied/services not provided within the scheduled delivery 
period, then the increase in the statutory levies, if any, shall be on vendor’s account. 
 

3) Road Permit/Way Bill Clause 

a) Suppliers/Contractors shall arrange Road Permits/Waybills by themselves and comply 

with the statutory laws of the concerned state.  

 

b) HPCL will not provide any Road permit to the contractor. Any request from contractor 

for issuing the road permit will not be entertained. 
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4) Anti-Profiteering Clause 
 
GST Act. Anti-profiteering provisions mandate that any reduction in tax rates or benefits 
of input tax credits be passed on to the consumer by way of commensurate reduction in 
prices. Vendors to take note of the same and pass such benefits while quoting their 
price.  
 

5) Evaluation criteria 
 
Evaluation will be done inclusive of all taxes as under: 
 
Registered Vendors: The tax liability will be borne by the vendor and the same shall be 
considered for the purpose of evaluating the bid. 
 
Unregistered vendors: The tax liability will be borne by HPCL under reverse charge and 
the same shall be loaded for the purpose of evaluating the bid. 
 
Vendors under composition scheme: The rate is considered to be inclusive of all taxes 
and no separate tax shall be billed to HPCL and the bid shall be accordingly evaluated. 
 
For this purpose vendor should give status whether Registered, Unregistered or 
Composition Scheme.  
 
In case of different rates of GST quoted by the vendors, Corporation reserves the right 
to query on the same and adopt the correct classification and GST rate. The decision of 
Corporation in this regard will be final and binding on the vendor.   
 
For imports, all relevant costs/taxes (as mentioned elsewhere in the tender documents) 
will be included for the purpose of evaluation.  
 
 
 
 

6) GSTIN Number 
 
States where the supplies/services are required are given in the price schedule. GSTIN 
details of HPCL for these states can be taken from our website 
www.hindustanpetroleum.com. 
 
Vendor is required to provide the GSTIN number of state from where supplies will be 
made to each of the HPCL delivery locations. System shall populate the Vendor’s 
principal GSTN code against all lines in the bid generation page with option to edit the 
values, if necessary.  

http://www.hindustanpetroleum.com/
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In case any changes are warranted during the execution of the contract with regard to 
change in state where delivery is required or change in the supply location of vendor, 
the same will be made with mutual consent. 
 
Firm Rates : 
The rates shall remain unchanged till the expiry of contact and no revision of rates shall 
be entertained from parties for any reason, No escalation / De-escalation of rates are 
applicable. The rates quoted should be inclusive of cost of material and fabrication / 
construction, transportation to the retail outlet / decided location and installation using 
suitable fastening arrangement.  

VERY IMPORTANT NOTES FOR EXTRA TAXES AND DUTIES: 

1) Please indicate the exact charges applicable as on the date of submission of bids in % terms clearly. 
DO NOT specify “At Actual”, “by HPCL” etc. 

2) It is the responsibility of the bidder to ascertain the exact charges applicable towards various 
Duties & Taxes prevailing at the time of submission of bids.  

3) In case any of the charges being Not applicable, Nil, or inclusive in the rates quoted by you, the 
same may be indicated clearly against the space provided for the same.  

4) In case any of the above boxes are left blank, the same will be construed as “NIL” for the purpose 
of evaluation, and PO will be placed accordingly, in case of party becoming L-1. 

  
 Please note that the placement of order against this tender will conform to the rules and 

regulations of the Government of India as advised from time to time. In this tender benefit 
under the Public Procurement Policy shall apply to Micro and Small Enterprises (MSE) registered 
with District Industries Centers or Khadi and Village Industries Commissioner Khadi and Village 
Industries Board or Coir Board or National Small Industries Corporation or Directorate of 
Handicrafts and Handloom or any other body specified by Ministry of Micro, SmaIl and Medium 
Enterprises. 

 
Participating MSE vendor quoting price within price band of L1 ± 15% shall also be allowed to 
supply a portion of requirement by bringing down their price to L1 price from someone other 
than a Micro and Small Enterprise and such Micro and Small Enterprise shall be allowed to 
supply upto 20% of total tendered value. In case of more than one such Micro and Small 
Enterprise, the supply shall be shared proportionately to tendered quantity.  
 
Out of 20 per cent target from Micro and Small Enterprises, a sub-target of 20 per cent (ie., 4 
per cent out of 20 per cent) shall be earmarked for procurement from Micro and Small 
Enterprises owned by the Scheduled Caste or the Scheduled Tribe entrepreneurs. Provided that, 
in event of failure of such Micro and Small Enterprises to participate in tender process or meet 
tender requirements and L1 price, 4 per cent sub-target for procurement earmarked for Micro 
and Small Enterprises owned by Scheduled Caste or Scheduled Tribe entrepreneurs shall be met 
from other Micro and Small Enterprises. 
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Please note that the above mentioned 20% reservation of business for MSE vendors including 
a sub-target of 20 per cent (ie., 4% per cent earmarked for procurement from Micro and Small 
Enterprises owned by the Scheduled Caste or the Scheduled Tribe entrepreneurs), is 
applicable only if no MSE vendors qualify in the proposed evaluation, distribution ratio of 
award of business. 

 
No Set Off will be considered in the evaluation, however the successful bidder is required to 
submit tax invoices.  
 
The invoice / documents raised by the Contractor shall enable the Corporation to avail Set Off 
from the Statutory Authorities. The unpriced bid documents of the tender to be submitted 
with copy of the relevant registration certificates. 

  

2222..  LLooaaddiinngg  FFaaccttoorr  ffoorr  DDeevviiaattiioonnss::  
                        

FFoolllloowwiinngg  mmeetthhoodd  wwiillll  bbee  ffoolllloowweedd  ffoorr  eevvaalluuaattiioonn  ooff  LLoowweesstt  BBiiddddeerr  ((LL11))  ffoorr  ddeevviiaattiioonnss  

rraaiisseedd  bbyy  aannyy  BBiiddddeerr  aaggaaiinnsstt  ddeelliivveerryy  ppeerriioodd  &&  ppaayymmeenntt  tteerrmmss,,  pprroovviiddeedd  tthheessee  

ddeevviiaattiioonnss  aarree  nnoott  wwiitthhddrraawwnn  dduurriinngg  TTeecchhnniiccaall  EEvvaalluuaattiioonn  ssttaaggee::  

  

DDeevviiaattiioonn  aaggaaiinnsstt  DDeelliivveerryy  PPeerriioodd::  IInn  ccaassee  aannyy  bbiiddddeerr  ddooeess  nnoott  aacccceepptt  tteennddeerr  ddeelliivveerryy  

ppeerriioodd  aanndd  mmeennttiioonnss  ddeelliivveerryy  ppeerriioodd  wwhhiicchh  iiss  mmoorree  tthhaann  tthhee  ssttiippuullaatteedd  ddeelliivveerryy  ppeerriioodd  

aanndd  iiff  tthhee  ssaammee  iiss  bbeeiinngg  aacccceepptteedd  bbyy  HHPPCCLL,,  ffoorr  eevvaalluuaattiioonn  ppuurrppoossee  oonnllyy,,  tthhee  bbiiddddeerr’’ss  rraattee  

sshhaallll  bbee  llooaaddeedd  aass  ppeerr  ddeellaayyeedd  //  LLDD  ccllaauussee  mmeennttiioonneedd  iinn  tthhee  tteennddeerr..    

                                                                        

PPaayymmeenntt  TTeerrmmss::  IIff  bbiiddddeerrss  rraaiissee  ddeevviiaattiioonn  aaggaaiinnsstt  ppaayymmeenntt  tteerrmmss,,  iinntteerreesstt  ffoorr  eeaarrllyy  

ppaayymmeenntt  ii..ee..    PPLLRR  ++  11  %%        wwiillll  bbee  llooaaddeedd  aaggaaiinnsstt  tthhee  qquuootteedd  rraattee  ttoo  aarrrriivvee  aatt  lloowweesstt  

bbiiddddeerr..  PPLLRR  aatt  tthhee  pprreevvaaiilliinngg  rraattee  aatt  tthhee  ttiimmee  ooff  eevvaalluuaattiioonn  wwiillll  bbee  ccoonnssiiddeerreedd..  

2233..  ee  ––  TTEENNEEDDRR  

  
This tender is floated in e-procurement module on two bid basis. The Tenderers shall be 
quoting from their own offices / place of their choice. Internet connectivity shall have to 
be ensured by each tenderer themselves. HPCL shall not have any liability to bidders 
for any interruption or delay in access to the site irrespective of the cause. 
 
All the documents uploaded by the tenderer for the subject tender thru e – 
procurement portal shall be considered as duly signed by the tenderer. 
 

BBiiddddeerrss  sshhaallll  bbee  rreeqquuiirreedd  ttoo  aarrrraannggee  aallll  rreessoouurrcceess,,  iinncclluuddiinngg  DDiiggiittaall  IIDDss  aanndd  IInntteerrnneett  

CCoonnnneeccttiioonnss  aatt  tthheeiirr  oowwnn  ccoosstt,,  ffoorr  ppaarrttiicciippaattiinngg  iinn  oonnlliinnee  tteennddeerrss  aatt  HHPPCCLL  ee--PPrrooccuurreemmeenntt  

ssiittee  hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn//    

  

TThhee  vveennddoorr  wwoouulldd  bbee  rreeqquuiirreedd  ttoo  llooggiinn  aatt  hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn//  ((IInntteerrnneett  EExxpplloorreerr  

77  oorr  aabboovvee))    

  

https://etender.hpcl.co.in/
https://etender.hpcl.co.in/
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EExxiissttiinngg  VVeennddoorrss  ttoo  llooggiinn  wwiitthh  tthheeiirr  88  ddiiggiitt  VVeennddoorr  CCooddee  aass  UUsseerr  IIDD  aanndd  ppaasssswwoorrdd  aass  

iissssuueedd  ffoorr  ““BBiillll  TTrraacckkiinngg  ssyysstteemm””..  AAlltteerrnnaatteellyy  ppaasssswwoorrdd  ccaann  bbee  ccoolllleecctteedd  ffrroomm  tthhee  

PPuurrcchhaassee  OOffffiicceerr  ooff  tthhee  tteennddeerr  oorriiggiinnaattiinngg  llooccaattiioonn..  

  

HHeellpp  DDeesskk::  IInn  ccaassee  ooff  aannyy  iissssuuee  iinn  llooggggiinngg  iinnttoo  tthhee  ssiittee  oorr  aannyy  iissssuuee  iinn  UUppllooaaddiinngg  

cceerrttiiffiiccaattee  //  BBiidd  pprreeppaarraattiioonn  //  BBiidd  ssuubbmmiissssiioonn  yyoouu  mmaayy  ccaallll  oonn  tthhiiss  TTeelleepphhoonnee  NNoo::  002222--

4411114466666666..  TThhee  hheellpp--ddeesskk  sseerrvviicceess  sshhaallll  bbee  aavvaaiillaabbllee  ffrroomm  MMoonnddaayy  ttoo  SSaattuurrddaayy,,  bbeettwweeeenn  

0088..0000  AAMM  ttoo  66..0000  PPMM  oonnllyy,,  eexxcceepptt  PPuubblliicc  hhoolliiddaayyss..    

  

HHPPCCLL  sshhaallll  nnoott  bbee  rreessppoonnssiibbllee  ffoorr  aannyy  ddeellaayyss  rreeaassoonnss  wwhhaattssooeevveerr  iinn  rreecceeiivviinngg  aass  wweellll  aass  

ssuubbmmiittttiinngg  oonn--lliinnee  ooffffeerrss,,  iinncclluuddiinngg  ccoonnnneeccttiivviittyy  iissssuueess..  HHPPCCLL  sshhaallll  nnoott  bbee  rreessppoonnssiibbllee  ffoorr  

aannyy  ppoossttaall  oorr  ootthheerr  ddeellaayyss  iinn  ssuubbmmiittttiinngg  EEMMDD  //  tteennddeerr  ccoosstt  wwhheerreevveerr  aapppplliiccaabbllee..  HHPPCCLL  

wwiillll  nnoott  bbee  rreessppoonnssiibbllee  ffoorr  tthhee  ccoosstt  iinnccuurrrreedd  iinn  pprreeppaarraattiioonn  aanndd  ssuubbmmiissssiioonn  ooff  bbiiddss  

iinncclluuddiinngg  tthhee  ccoosstt  ooff  ddiiggiittaall  cceerrttiiffiiccaattee,,  rreeggaarrddlleessss  ooff  tthhee  ccoonndduucctt  ooff  oouuttccoommee  ooff  tthhee  

bbiiddiinngg  pprroocceessss..      
 

2244..  OOTTHHEERRSS    

  

BBiiddddeerrss  aarree  rreeqquueesstteedd  ttoo  qquuoottee  rraatteess  iinn  tthhee  pprriiccee  bbiidd  oonnllyy,,  pplleeaassee  ddoo  nnoott  qquuoottee  //  

mmeennttiioonn  rraatteess  aannyywwhheerree  eellssee  iinn  tthhee  tteennddeerr  ootthheerr  tthhaann  pprriiccee  bbiidd..  IInn  ccaassee  bbiiddddeerr  qquuootteess  

rraatteess  aatt  aannyy  ootthheerr  ppllaaccee  ((ootthheerr  tthhaann  tthhee  pprriiccee  bbiidd)),,  tthhee  rraatteess  qquuootteedd  iinn  pprriiccee  bbiidd  sshhaallll  

oonnllyy  bbee  ccoonnssiiddeerreedd  ffoorr  eevvaalluuaattiioonn..    IInn  ccaassee  bbiiddddeerr  hhaappppeennss  ttoo  bbee  lloowweesstt  bbaassiiss  aabboovvee  

eevvaalluuaattiioonn,,  tthhee  lloowweerr  ooff  tthhee  ttwwoo  rraatteess  ((mmeennttiioonneedd  bbyy  bbiiddddeerr  aatt  aannyy  ootthheerr  ppllaaccee  iinn  tteennddeerr  

aanndd  rraatteess  mmeennttiioonneedd  iinn  tthhee  pprriiccee  bbiidd))  sshhaallll  bbee  aapppplliiccaabbllee  ffoorr  aawwaarrddiinngg  tthhee  jjoobb..          

  

TThhee  rraatteess  iinn  tthhee  pprriiccee  bbiidd  aarree  ttoo  bbee  qquuootteedd  aalloonngg  wwiitthh  tthhee  aapppplliiccaabbllee  ttaaxxeess  aass  ppeerr  tthhee  

ffoorrmmaatt  ooff  tthhee  pprriiccee  bbiidd..  

  

TThhee  bbiiddddeerr  sshhaallll  bbee  ffuullllyy  rreessppoonnssiibbllee  ffoorr  tthhee  ppaayymmeenntt  ooff  aannyy  aanndd  aallll  ttaaxxeess,,  lleevviieess  aanndd  

ssttaattuuttoorryy  ppaayymmeennttss  ppaayyaabbllee  uunnddeerr  aallll  oorr  aannyy  ooff  tthhee  ssttaattuueess  eettcc..  

  

RReeqquueesstt  ffoorr  eexxtteennssiioonn  ooff  tteennddeerr  ssuubbmmiissssiioonn  dduuee  ddaattee,,  iiff  aannyy  rreecceeiivveedd  ffrroomm  bbiiddddeerrss  

wwiitthhiinn  7722  hhoouurrss  ooff  tteennddeerr  ssuubbmmiissssiioonn  dduuee  ddaattee  //  ttiimmee  sshhaallll  nnoott  bbee  ccoonnssiiddeerreedd..  

  

  RReebbaattee  

  

NNoo  ssuuoo--mmoottoo  rreedduuccttiioonn  iinn  pprriicceess  qquuootteedd  bbyy  bbiiddddeerr  sshhaallll  bbee  ppeerrmmiitttteedd  aafftteerr  tteennddeerr  

ssuubbmmiissssiioonn  dduuee  ddaattee  &&  ttiimmee//  eexxtteennddeedd  dduuee  ddaattee  &&  ttiimmee..  IIff  aannyy  bbiiddddeerr  uunniillaatteerraallllyy  

rreedduucceess  tthhee  pprriicceess  qquuootteedd  bbyy  hhiimm  iinn  hhiiss  bbiidd  aafftteerr  ooppeenniinngg  ooff  bbiiddss,,  tthhee  bbiidd  ((ss))  ooff  ssuucchh  

bbiiddddeerr((ss))  wwiillll  bbee  lliiaabbllee  ttoo  bbee  rreejjeecctteedd..  SSuucchh  rreedduuccttiioonn  sshhaallll  nnoott  bbee  ccoonnssiiddeerreedd  ffoorr  

ccoommppaarriissoonn  ooff  pprriicceess  bbuutt  sshhaallll  bbee  bbiinnddiinngg  oonn  tthhee  bbiiddddeerr  iinn  ccaassee  hhee  hhaappppeennss  ttoo  bbee  aa  

ssuucccceessssffuull  bbiiddddeerr  ffoorr  aawwaarrdd  ooff  wwoorrkk..  
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HHPPCCLL  rreesseerrvveess  tthhee  rriigghhtt  ttoo  aacccceepptt  aannyy  tteennddeerr  iinn  wwhhoollee  oorr  iinn  ppaarrtt  oorr  rreejjeecctt  aannyy  oorr  aallll  

tteennddeerrss  wwiitthhoouutt  aassssiiggnniinngg  aannyy  rreeaassoonn..    HHPPCCLL  rreesseerrvveess  rriigghhtt  ttoo  aacccceepptt  aannyy  oorr  mmoorree  

tteennddeerrss  iinn  ppaarrtt..  DDeecciissiioonn  ooff  HHPPCCLL  iinn  tthhiiss  rreeggaarrdd  sshhaallll  bbee  ffiinnaall  aanndd  bbiinnddiinngg  oonn  tthhee  bbiiddddeerr..  

  

HHPPCCLL  sshhaallll  ffoollllooww  PPuurrcchhaassee  PPrreeffeerreennccee  //  PPrriiccee  PPrreeffeerreennccee  aass  ppeerr  pprreevvaaiilliinngg  gguuiiddeelliinneess  ooff  

GGoovveerrnnmmeenntt  ooff  IInnddiiaa  

  
2255..    MMIISSCCEELLLLAANNEEOOUUSS    

    

TThhee  SSppeecciiaall  TTeerrmmss  &&  CCoonnddiittiioonnss  aanndd  tthhee  TTeecchhnniiccaall  SSppeecciiffiiccaattiioonn  ooff  tthhee  tteennddeerr  sshhaallll  

aallwwaayyss  ssuuppeerrsseeddee  tthhee  GGeenneerraall  TTeerrmmss  &&  CCoonnddiittiioonnss  ooff  tthhee  tteennddeerr  ffoorr  tthhee  rreellaatteedd  

tteerrmmss//ccllaauusseess  
 

CCoonnttrraaccttoorr  ttoo  wwoorrkk  ffoorr  eexxtteennddeedd  hhoouurrss  dduurriinngg  nniigghhtt,,  iiff  nneecceessssaarryy,,  iinn  oorrddeerr  ttoo  ccoommpplleettee  

tthhee  jjoobb  iinn  ttiimmee..  AAllll  nneecceessssaarryy  lliigghhttiinngg  aarrrraannggeemmeennttss  sshhaallll  bbee  mmaaddee  bbyy  tthhee  ccoonnttrraaccttoorr  

oonnllyy..  
 

IInn  ccaassee  tthhee  ssiittee  iiss  rruunnnniinngg  oouuttlleett,,  CCoonnttrraaccttoorr  hhaass  ttoo  sscchheedduullee  hhiiss  wwoorrkk  iinn  ssuucchh  aa  wwaayy  tthhaatt  

tthhee  ooppeerraattiioonn  ooff  tthhee  oouuttlleett  iiss  nnoott  hhaammppeerreedd..  

  

HHPPCCLL  wwiillll  nnoott  iissssuuee  //  pprroovviiddee  aannyy  RRooaadd  PPeerrmmiitt  aass  wweellll  CC  ffoorrmm  ffoorr  tthhiiss  jjoobb..  
 

NNoo  hhoott  wwoorrkk  iiss  ppeerrmmiitttteedd  aatt  ssiittee  uunnlleessss  ppeerrmmiissssiioonn  iiss  ggrraanntteedd  bbyy  HHPPCCLL  EEnnggiinneeeerr--iinn--

cchhaarrggee  iinn  wwrriittiinngg..  
 

IInn  ccaassee  ssppeecciiffiiccaattiioonnss//  mmaakkee  ooff  aannyy  iitteemm  oorr  wwoorrkk  iiss  nnoott  mmeennttiioonneedd  iinn  tthheessee  tteennddeerr  

ddooccuummeennttss,,  tthheenn  CCoonnttrraaccttoorr  wwiillll  bbee  rreeqquuiirreedd  ttoo  ttaakkee  pprriioorr  aapppprroovvaall  ooff  tthhee  ssppeecciiffiiccaattiioonnss//  

mmaakkee  ffoorr  tthhaatt  ppaarrttiiccuullaarr  iitteemm  //  wwoorrkk  ffrroomm  HHPPCCLL  EEnnggiinneeeerr--iinn--cchhaarrggee  bbeeffoorree  ccaarrrryyoouutt  tthhee  

jjoobb  
 

TThhee  ffiinnaanncciiaall  lliimmiitt  //  BBiillll  ooff  qquuaannttiittiieess  mmeennttiioonneedd  iinn  tthhee  TTeennddeerr  EEnnqquuiirryy  iiss  bbaasseedd  oonn  tthhee  

pprrooppoosseedd  ssiitteess  lliikkeellyy  ttoo  ccoommee--uupp  dduurriinngg  tthhee  ppeerriioodd  ooff  PPuurrcchhaassee  OOrrddeerr,,  aaccccoorrddiinnggllyy,,  

ffiinnaanncciiaall  lliimmiitt  //  qquuaannttiittiieess  uunnddeerr  tthhiiss  oorrddeerr  mmaayy  vvaarryy  ssuubbssttaannttiiaallllyy..  

  

TThhiiss  TTeennddeerr  iiss  nnoott  ttrraannssffeerraabbllee  ..  AAllll  eenncclloosseedd  tteennddeerr  ddooccuummeennttss  aalloonngg  wwiitthh  tthhee  

AAnnnneexxuurreess  //  AAttttaacchhmmeennttss  wwiillll  ffoorrmm  ppaarrtt  ooff  tthhee  tteennddeerr..    

  

TTeennddeerreerr((ss))  sshhaallll  rreettuurrnn  tthhee  ccoommpplleetteedd  tteennddeerr  sseett  dduullyy  ssiiggnneedd  aanndd  ssttaammppeedd  aatt  tthhee  eenndd  

ooff  eeaacchh  ppaaggee  iinn  ttookkeenn  ooff  hhaavviinngg  rreeaadd,,  uunnddeerrssttoooodd  aanndd  aacccceepptteedd  tthhee  tteerrmmss  aanndd  

ccoonnddiittiioonnss..    

  

AAllll  ssiiggnnaattuurreess  iinn  tteennddeerr  ddooccuummeenntt  sshhaallll  bbee  ddaatteedd  aass  wweellll  aass  aallll  tthhee  ppaaggeess  ooff  aallll  sseeccttiioonnss  ooff  

tthhee  tteennddeerr  ddooccuummeennttss  sshhaallll  bbee  ssttaammppeedd  aanndd  ssiiggnneedd  bbyy  tthhee  TTeennddeerreerr  oorr  bbyy  aa  ppeerrssoonn  
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hhoollddiinngg  PPoowweerr  ooff  AAttttoorrnneeyy  aauutthhoorriissiinngg  hhiimm  ttoo  ssiiggnn  oonn  bbeehhaallff  ooff  tthhee  tteennddeerreerr  bbeeffoorree  

ssuubbmmiissssiioonn  ooff    tteennddeerr..  

  

TThhee  pprriicceess  qquuootteedd  bbyy  tthhee  TTeennddeerreerr  sshhaallll  bbee  ffiirrmm  dduurriinngg  tthhee  vvaalliiddiittyy  ppeerriioodd  ooff  tthhee  bbiidd  aanndd  

TTeennddeerreerr  aaggrreeeess  ttoo  kkeeeepp  tthhee  bbiidd  aalliivvee  aanndd  vvaalliidd  dduurriinngg  tthhee  ssaaiidd  ppeerriioodd..  IInn  ccaassee  tthhee  

tteennddeerreerr  rreevvookkeess  oorr  ccaanncceellss  tthhee  tteennddeerr  oorr  vvaarriieess  aannyy  ooff  tteerrmmss  ooff  tthhee  tteennddeerr  wwiitthhoouutt  tthhee  

CCoonnsseenntt  ooff  tthhee  OOwwnneerr,,  iinn  wwrriittiinngg,,  tthhee  TTeennddeerreerr  ffoorrffeeiittss  tthhee  rriigghhtt  ttoo  tthhee  rreeffuunndd  ooff  tthhee  

EEaarrnneesstt  MMoonneeyy  ppaaiidd  aalloonngg  wwiitthh  tthhee  tteennddeerr..  

  

PPaayymmeenntt  ooff  bbiillllss  sshhaallll  bbee  tteennddeerreedd  ttoo  tthhee  ccoonnttrraaccttoorr  iinn  eelleeccttrroonniicc  mmooddee  ((ee--ppaayymmeenntt))  

tthhrroouugghh  aannyy  ooff  tthhee  ddeessiiggnnaatteedd  bbaannkkss..  TThhee  ccoonnttrraaccttoorr  wwiillll  ccoommppllyy  bbyy  ffuurrnniisshhiinngg  ffuullll  

ppaarrttiiccuullaarrss  ooff  BBaannkk  AAccccoouunntt    ((  mmaannddaattee  ))  ttoo  wwhhiicchh  tthhee  ppaayymmeennttss  wwiillll  bbee  rroouutteedd  ..  

CCoorrppoorraattiioonn  rreesseerrvveess  tthhee  rriigghhtt  ttoo  mmaakkee  ppaayymmeenntt  iinn  aannyy  aalltteerrnnaattee  mmooddee  aallssoo..  

  

TTeennddeerrss  rreecceeiivveedd  aafftteerr  tthhee  ssttiippuullaatteedd  ddaattee  aanndd  ttiimmee  ffoorr  rreecceeiipptt  ooff  tthhee  tteennddeerrss,,  dduuee  ttoo  

aannyy  rreeaassoonn  wwiillll  nnoott  bbee  ccoonnssiiddeerreedd..  

  

TTeennddeerrss  rreecceeiivveedd  wwiitthhoouutt  EEaarrnneesstt  MMoonneeyy  DDeeppoossiitt  --  EEMMDD  ((  wwhheerreevveerr  mmeennttiioonneedd  iinn  tthhee  

tteennddeerr  aass  EEMMDD  AApppplliiccaabbllee  //  PPaayyaabbllee))  wwiillll  bbee  rreejjeecctteedd..    

  

TThhee  CCoorrppoorraattiioonn  rreesseerrvveess  tthhee  rriigghhtt  ttoo  rreejjeecctt  aannyy  aanndd  //  oorr  eevveerryy  tteennddeerr  wwiitthhoouutt  aassssiiggnniinngg  

aannyy  rreeaassoonn  wwhhaattssooeevveerr  aanndd  //  oorr  ppllaaccee  oorrddeerr  oonn  aannyy  tteennddeerreerr  aanndd  tthheeiirr  ddeecciissiioonn  iinn  tthhiiss  

rreeggaarrdd  wwiillll  bbee  ffiinnaall..  NNoo  ddiissppuutteess  ccoouulldd  bbee  rraaiisseedd  bbyy  aannyy  tteennddeerreerr((ss))  wwhhoossee  tteennddeerr  hhaass  

bbeeeenn  rreejjeecctteedd..  

  

CCoouurrttss  iinn  tthhee  cciittyy  ooff  JJOODDHHPPUURR  aalloonnee  sshhaallll  hhaavvee  JJuurriissddiiccttiioonn  ttoo  eenntteerrttaaiinn  aannyy  aapppplliiccaattiioonn  

oorr  ootthheerr  pprroocceeeeddiinnggss  iinn  rreessppeecctt  ooff  aannyytthhiinngg  aarriissiinngg  uunnddeerr  tthhiiss  tteennddeerr  eeiitthheerr  bbeeffoorree  oorr  

aafftteerr  oorr  dduurriinngg  tthhee  ffiinnaalliissaattiioonn  ooff  tthhee  tteennddeerr..    

  

CCoorrppoorraattiioonn  rreesseerrvveess  tthhee  rriigghhtt  ttoo  ttaakkee  aaccttiioonn  aass  ddeeeemmeedd  ffiitt  wwhhiicchh  iiss  iinncclluussiivvee  ooff  ppllaacciinngg  

tthhee  tteennddeerreerr  uunnddeerr  ssuussppeennssiioonn  //  hhoolliiddaayy  ffoorr  aa  ppeerriioodd  aass  ddeecciiddeedd  bbyy  tthhee  CCoorrppoorraattiioonn  ,,  iinn  

ccaassee  ooff  wwiitthhddrraawwaall  ooff  ooffffeerr  aatt  aannyy  ssttaaggee  ,,  nnoonn  --  aacccceeppttaannccee  ooff  LLOOII  //  PPOO  oorr  nnoonn  --  eexxeeccuuttiioonn  

ooff  oorrddeerr  oorr  aannyy  ootthheerr  bbrreeaacchh  ooff  tteennddeerr  tteerrmmss  aanndd  ccoonnddiittiioonnss..    

  

IInn  ccaassee  ooff  aannyy  ddiissppuuttee  iinn  tthhee  iinntteerrpprreettaattiioonn  ooff  tthhee  tteerrmmss  aanndd  ccoonnddiittiioonnss  ooff  tthhee  tteennddeerr,,  

tthhee  ddeecciissiioonn  ooff  tthhee  CCoorrppoorraattiioonn  sshhaallll  bbee  ffiinnaall  aanndd  bbiinnddiinngg..    
  

TThhee  SSppeecciiaall  TTeerrmmss  &&  CCoonnddiittiioonnss  aanndd  tthhee  TTeecchhnniiccaall  SSppeecciiffiiccaattiioonn  ooff  tthhee  tteennddeerr  sshhaallll  

aallwwaayyss  ssuuppeerrsseeddee  tthhee  GGeenneerraall  TTeerrmmss  &&  CCoonnddiittiioonnss  ooff  tthhee  tteennddeerr  ffoorr  tthhee  rreellaatteedd  

tteerrmmss//ccllaauusseess..  
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VVEERRYY  IIMMPPOORRTTAANNTT  IINNSSTTRRUUCCTTIIOONNSS  

11..  TThhee  tteennddeerr  sshhoouulldd  bbee  ssuubbmmiitttteedd  oonnlliinnee  aatt  wweebb  ssiittee  <<hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn>>  oonnllyy  bbyy  tthhee  dduuee  ddaattee  

aanndd  ttiimmee,,  aass  ssppeecciiffiieedd  iinn  tthhee  tteennddeerr..  HHPPCCLL  sshhaallll  nnoott  bbee  hheelldd  rreessppoonnssiibbllee  ffoorr  nnoonn--ssuubbmmiissssiioonn  ooff  bbiiddss  iiff  tthhee  

bbiiddss  aarree  aatttteemmpptteedd  ffoorr  ssuubbmmiissssiioonn  iinn  tthhee  llaasstt  mmoommeenntt  aanndd  ddooeess  nnoott  ggeett  uuppllooaaddeedd  dduuee  ttoo  ttrraaffffiicc  

ccoonnggeessttiioonn  eettcc..  TThhee  sseerrvveerr  DDaattee  &&  TTiimmee  aass  aappppeeaarriinngg  oonn  tthhee  HHPPCCLL  wweebb  ssiittee  <<hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn>>  

sshhaallll  oonnllyy  bbee  ccoonnssiiddeerreedd  ffoorr  tthhee  ccuuttooffff  ddaattee  aanndd  ttiimmee  ffoorr  rreecceeiipptt  ooff  tteennddeerrss..  OOffffeerrss  sseenntt  tthhrroouugghh  ppoosstt,,  

tteelleeggrraamm,,  ffaaxx,,  tteelleexx,,  eemmaaiill,,  ccoouurriieerr  wwiillll  nnoott  bbee  ccoonnssiiddeerreedd..  

  

22..  BBiiddddeerrss  sshhaallll  llooggiinn  ttoo  tthhee  ssiittee  wwiitthh  tthheeiirr  eeiigghhtt  ddiiggiitt  JJDDEE  vveennddoorr  NNoo  aanndd  BBiillll  ttrraacckkiinngg  ssyysstteemm  ppaasssswwoorrdd..  

TThhee  eeiigghhtt  ddiiggiitt  vveennddoorr  NNoo  ccaann  bbee  ffoouunndd  iinn  tthhee  ssuubbjjeecctt  ooff  iinnttiimmaattiioonn  eemmaaiill  ttoo  tthhee  bbiiddddeerr..  IInn  ccaassee  tthhee  
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bbiiddddeerr  ddooeess  nnoott  kknnooww  tthhee  ppaasssswwoorrdd,,  tthheeyy  sshhaallll  ccoonnttaacctt  tthhee  llooccaall  ppuurrcchhaassee  ooffffiicceerr  oorr  ccaallll  iinn  tthhee  hheellppddeesskk  

NNoo::  002222--4422110000111111  aanndd  rreeqquueesstt  ffoorr  ssaammee..  BBiiddddeerrss  sshhaallll  bbee  rreeqquuiirreedd  ttoo  aarrrraannggee  aallll  rreessoouurrcceess,,  iinncclluuddiinngg  

DDiiggiittaall  IIddss,,  DDiiggiittaall  SSiiggnnaattuurree  aanndd  IInntteerrnneett  CCoonnnneeccttiioonnss  aatt  tthheeiirr  oowwnn  ccoosstt  ffoorr  ppaarrttiicciippaattiinngg  iinn  oonnlliinnee  

tteennddeerrss  aatt  HHPPCCLL  ee--PPrrooccuurreemmeenntt  ssiittee..  
  

33..  BBiiddddeerrss  nneeeedd  ttoo  rreeggiisstteerr  tthhee  PPuubblliicc  KKeeyy  ooff  tthheeiirr  ddiiggiittaall  ssiiggnnaattuurree  oonnllyy  aatt  <<hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn>>  

aanndd  aaddvviissee  uuss  aatt  kkrriisshhnnaabbaarruunn@@hhppccll..iinn      oorr  bbhhuuppeennppaattiill@@hhppccll..iinn    ffoorr  vvaalliiddaattiioonn..  

  

VVaalliiddaattiioonn  ooff  tthhee  ddiiggiittaall  ssiiggnnaattuurree  iiss  aa  mmuusstt  ffoorr  vveennddoorr  ttoo  ccoommpplleettee  tthhee  bbiiddddiinngg  pprroocceessss..  IInn  ccaassee  vveennddoorr  iiss  

bbiiddddiinngg  ffoorr  aann  oorrggaanniizzaattiioonn  hhiiss  ddiiggiittaall  ssiiggnnaattuurree  sshhoouulldd  hhaavvee  tthhee  ccoommppaannyy  nnaammee  iiss  hhiiss  DDSS..  OOnnllyy  CCllaassss  IIIIbb  

aanndd  CCllaassss  IIIIIIbb  cceerrttiiffiiccaatteess  aarree  aalllloowweedd  ttoo  bbee  uuppllooaaddeedd  iinn  tthhee  wweebbssiittee..  ((PPlleeaassee  ffoollllooww  tthhee  iinnssttrruuccttiioonn  iinn  tthhee  

ppaaggee  wwhhiillee  aatttteemmppttiinngg  ttoo  uuppllooaadd  tthhee  DDCC))..  

  

44..  AAss  aa  ggoooodd  bbiiddddiinngg  pprraaccttiiccee  bbiiddddeerrss  sshhoouulldd  ssttaarrtt  tthhee  pprroocceessss  ooff  bbiidd  pprreeppaarraattiioonn  iimmmmeeddiiaatteellyy  aanndd  

ssuubbmmiitt  tthhee  bbiiddss  wweellll  iinn  aaddvvaannccee  aanndd  nnoott  wwaaiitt  ffoorr  tthhee  llaasstt  ddaattee  ffoorr  ssuubbmmiissssiioonn..  HHPPCCLL  sshhaallll  nnoott  bbee  

rreessppoonnssiibbllee  ffoorr  aannyy  ddeellaayyss  wwhhaattssooeevveerr  iinn  rreecceeiivviinngg  aass  wweellll  aass  ssuubbmmiittttiinngg  ooffffeerrss,,  iinncclluuddiinngg  ccoonnnneeccttiivviittyy  

iissssuueess//  vvaalliiddaattiioonn  ooff  ssiiggnnaattuurree  eettcc..  

  

55..  AAllll  ccoommmmuunniiccaattiioonn  rreeggaarrddiinngg  tthhee  tteennddeerr  iinncclluuddiinngg  qquueerriieess,,  iiff  aannyy,,  aanndd  ssuubbmmiissssiioonn  ooff  ooffffeerrss  sshhaallll  bbee  

ddoonnee  oonnlliinnee  wwiitthhiinn  tthhee  ee--PPrrooccuurreemmeenntt  ssyysstteemm  ((QQuueerriieess  aanndd  mmeessssaaggeess))  aatt  wweebb  ssiittee  

<<hhttttppss::////eetteennddeerr..hhppccll..ccoo..iinn>>  

  

77..    FFoorr  aannyy  ssiittee  rreellaatteedd  iissssuueess  //  aassssiissttaannccee  ccoonnttaacctt  uuss  aatt  tthhee  ffoolllloowwiinngg  nnoo::  

  

77..11))  HHeellpp  DDeesskk::  002222--4422110000111111  ffrroomm  11000000  hhrrss  aanndd  11880000  hhrrss  oonn  aallll  ddaayyss  eexxcceepptt  SSuunnddaayyss  aanndd  PPuubblliicc  

HHoolliiddaayyss..  

  

77..22))  FFoorr  aannyy  ccllaarriiffiiccaattiioonnss  wwiitthh  rreeggaarrdd  ttoo  tthhiiss  tteennddeerr  ssccooppee,,  tteerrmmss  aanndd  ccoonnddiittiioonnss  eettcc  pplleeaassee  ccoonnttaacctt    

MMaannaaggeerr--RRUU  JJOODDHHPPUURRRROO::  22771133330099  oonn  aannyy  wwoorrkkiinngg  ddaayy  ((MMoonnddaayy--FFrriiddaayy))    bbeettwweeeenn  0099::0000  aamm  ttoo  0055::0000  

ppmm  oorr  eemmaaiill::  kkrriisshhnnaabbaarruunn@@hhppccll..iinn  oorr  bbhhuuppeennppaattiill@@hhppccll..iinn    wwiitthh  tteennddeerr  nnoo..  aatt  tthhee  ssuubbjjeecctt  lliinnee..  

  

88..  TTeennddeerr  ooppeenniinngg  ((uunnpprriicceedd  bbiidd  aass  wweellll  aass  pprriicceedd  bbiidd))  wwiillll  bbee  ddoonnee  oonnlliinnee  aatt  tthhee  ttiimmee  aanndd  ddaattee  ssppeecciiffiieedd  

iinn  tthhee  tteennddeerr..  VVeennddoorrss  wwhhoo  hhaavvee  rreessppoonnddeedd  ttoo  tthhee  tteennddeerr  aarree  rreeqquueesstteedd  ttoo  llooggiinn  aatt  tthhee  ssppeecciiffiieedd  ddaattee  

aanndd  ttiimmee  aatt  HHPPCCLL  ee--pprrooccuurreemmeenntt  wweebb  ssiittee    ((hhttttpp::////eepprroocc..hhppccll..ccoo..iinn))  iinn  ffoorr  wwiittnneessssiinngg  tthhee  tteennddeerr  ooppeenniinngg  
((uunn  pprriicceedd  bbiidd))  aass  wweellll  aass  pprriicceedd  bbiidd((--oonnllyy  aacccceepptteedd  vveennddoorrss))..  
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SECTION IV - ANNEXURES ANNEXURE 7a: GENERAL TERMS &
CONDITIONS OF WORKS CONTRACT
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ANNEXURE – 7a
(SPECIMEN)

7a. GENERAL TERMS & CONDITIONS OF WORKS CONTRACT
1 PRELIMINARY

1.1   This is a Contract for execution of job as defined in tender document at the specified 
location

1.2   The tenderer for the abovementioned item of work  is the company/ proprietary 
concern/ individual (as per details & address mentioned in the unpriced bid) and 
undersigned (digitally) is authorized to submit the bid on behalf of tenderer.

1.3    The terms and conditions mentioned hereunder  are the  terms  and conditions of the
Contract   for  the execution of the work mentioned under item 1.1 above.

1.4    It   is  the  clear  understanding  between   Hindustan  Petroleum   Corporation 
Limited  and    the    tenderer that in case the bid of tenderer  is accepted  by 
Hindustan Petroleum Corporation Limited   and an intimation to that effect is so 
issued and also  a     Procurement     Order    is     on the tenderer this document shall 
form part of the Contract between the parties and terms and conditions hereunder
would  govern the parties interest.

1.5    Interpretation of Contract Documents: All documents  forming part of the Contract are
to be taken mutually explanatory. Should   there   be   any discrepancy, 
inconsistency,   error or omission in the contract,   the decision of the Owner/Engineer-
in-Charge/Site-in-Charge shall be the final and the contractor
shall abide by  the decision. The decision shall not be arbitrable.   Works shown 
upon the drawings but not mentioned in the specification   or described in the 
specifications  without being shown on the drawings shall nevertheless be deemed to
be included in the same manner as if they are shown in the drawings and 
described in  the  specifications.

1.6   Special  conditions  of Contract :    The  special  conditions of contract, if any 
provided and whenever   and wherever referred to shall be read in conjunction with 
General  Terms and Conditions  of  contract,  specifications, drawings, and any other  
documents   forming   part of this contract wherever  the context   so requires.  
Notwithstanding  the  subdivision  of    the    documents into separate sections, parts
volumes, every  section, part or volume shall be deemed to  be supplementary or
complementary to each other and shall  be read in whole. In case of any
misunderstanding  arising the same shall be referred to decision of the Owner/ Engineer-
in-Charge/Site-in-Charge   and   their  decision shall be final and binding and the  
decision   shall not be arbitrable.

It is the clear understanding that wherever it is mentioned that the Contractor shall 
do/perform a work  and/or provide facilities for the performance of the work, the doing
or the performance or the providing of   the facilities is at the cost and expenses of
the  Contractor  not liable to be paid or reimbursed by the Owner.
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®         1.7    The Order of Precedence of documents shall be as follows with document at level 1 having the 
highest precedence (Refer Annexure 22 – Govt. Guideline Sr. No. 12)

1. Contract Agreement
2. Detailed Letter of Acceptance along with its enclosures
3. Letter of Award / Fax of Acceptance
4. Job Specifications (specific to particular job only)
5. Drawings
6. Special Conditions of Contract
7. Technical Specifications
8. Instructions to Bidders
9. General Conditions of Contract
10. Other Documents

Any amendment / change order issued after signing of formal contract shall take precedence 
over respective clauses of the formal contract and its annexures

2. DEFINITIONS
In this contract unless otherwise specifically provided or defined and unless a contrary intention
appears from the contract the following words and expressions are used in the following
meanings;

2.1 The   term "Agreement" wherever appearing in   this document shall be read as
"Contract".

2.2  The "Authority" for the purpose of this Contract  shall    be  the  Chairman and
Managing Director or any other person so appointed or authorised.

2.3  The "Chairman and Managing Director" shall mean the Chairman and Managing 
Director of HINDUSTAN PETROLEUM CORPORATION  LIMITED or any person 
soappointed,   nominated or designated and holding the office of Chairman & 
Managing Director.

2.4  The "Change Order" means an order given in writing by the Engineer-in-Charge or by
Owner to effect additions to or deletion from or alterations into the Work.

2.5  The   "Construction Equipment" means all appliances   and   equipment   of 
whatsoever nature for the use in or for the execution, completion, operation or 
maintenance of the work except those intended to form part of the  Permanent 
Work.

2.6  The "Contract" between the Owner and the Contractor  shall mean and include all 
documents like   enquiry,     tender submitted by the contractor and the procurement 
order issued by the owner and other documents connected  with the issue  of the  
procurement  order  and  orders,       instruction, drawings, change orders, directions
issued    by the Owner/Engineer-in-Charge/Site-in-Charge for the execution, completion 
and commissioning of the works   and the period of contract mentioned in the Contract 
including such periods of time extensions as may be granted by the owner at the
request of the contractor and such period of time for which the work is continued  by 
the contractor for purposes of completion of the work.

2.7 "The Contractor" means the person or the persons, firm or Company whose tender has 
been accepted by the Owner and   includes  the  Contractor's   legal   heirs, 
representative, successor(s) and permitted assignees.

®        REVISION:  PROC-021/01.07.2017
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2.8  The "Drawings" shall include maps, plans and tracings or prints thereof with any 
modifications approved in writing by the Engineer-in-Charge and such   other 
drawings as may, from time to time, be furnished or approved in writing by the 
Engineer-in-Charge.

2.9  The "Engineer-in-Charge or Site-in-Charge" shall mean the person appointed or 
designated as such by the Owner  and shall include those who are expressly authorised
by the owner to act for and on its behalf.

2.10 "The Owner" means the HINDUSTAN PETROLEUM CORPORATION   LIMITED 
incorporated in India having its Registered office at PETROLEUM HOUSE, 17, 
JAMSHEDJI TATA ROAD,   BOMBAY   - 400020  and  Marketing office   at the
address mentioned for this purpose in the tender header or their successors or assignees.

2.11 The "Permanent Work" means and includes works which form a part of the work to
be handed over to the  Owner by the Contractor on completion of the contract.

2.12 The  "Project  Manager"  shall  mean  the  Project  Manager  of  HINDUSTAN 
PETROLEUM CORPORATION LIMITED, or any person so appointed, nominated or 
designated.

2.13 The "Site" means the land on which the work is to be  executed or carried out and 
such other place(s) for purpose of performing the Contract.

2.14 The "Specifications" shall mean the various technical and other specifications attached
and referred to in  the tender documents. It shall also include the latest editions,
including all addenda/corrigenda or   relevant   Indian   Standard Specifications and
Bureau Of Indian Standards.

2.15 The  "Sub-Contractor" means any person  or firm or Company (other than the 
Contractor) to whom any part of the work has been entrusted by the Contractor with the
prior  written consent of  the  Owner/Engineer-in-Charge/Site-in- Charge  and their
legal   heirs,    representatives, successors and permitted assignees of such person,
firm or Company.

2.16 The "Temporary Work" means and includes all such works which are a part of the 
contract for execution of   the   permanent work but does not  form part of the 
permanent     work confirming to practices, procedures applicable rules and 
regulations relevant in that behalf.

2.17 The "Tender" means the document submitted by a person or authority for carrying out
the work and the Tenderer    means a person or authority who submits the tender 
offering  to  carry out the work as per the terms and   conditions.

2.18 The  "Work"  shall  mean the works to  be  executed  in   accordance  with  the 
Contract or part thereof as the case may be and shall include extra, additional, 
altered or substituted works as maybe required for the purposes of completion of the
work contemplated  under  the Contract.

3. SUBMISSION OF TENDER

3.1  Before  submitting  the Tender, the Tenderer  shall  at    their own cost      and 
expenses visit the site, examine and satisfy as to the nature of the existing roads, 
means of communications, the character of  the  soil, state  of  land  and of the 
excavations,  the correct  dimensions    of  the  work  facilities  for    procuring 
various construction and other material and their  availability, and shall obtain 
information  on  all matters and conditions as they may feel necessary  for   the 
execution of the works as intended by  the  Owners  and shall also satisfy of the 
availability of suitable water for construction of civil works and for drinking purpose and
power required for fabrication  work  etc.     Tenderer,  whose tender may be accepted
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and with whom  the Contract is entered into shall not be eligible and  be able to make
any claim on any of the said counts in  what so ever manner for what so ever reasons  
at  any  point of time and such a claim shall not be raised as a dispute and shall not
be arbitrable.

A pre-bid meeting may be held as per the schedule mentioned in the tender.

3.2  The  Tenderer shall be deemed to have  satisfied fully before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of quantities which   rates  and   prices shall except as 
otherwise provided cover all his obligations under the contract.

3.3  It must be clearly understood that the whole of the conditions and specifications are
intended to  be strictly enforced and that no work will be considered as extra work
and allowed and paid for unless they are clearly outside the scope, spirit, meaning
of the   Contract and  intent of the Owner and have been so ordered  in writing by
Owner and/or  Engineer-in-Charge/Site-in-Charge, whose decision shall be final and
binding.

3.4   Before filling the Tender the Contractor will check and satisfy all drawings and materials
to be procured and  the schedule of quantities by obtaining clarification from the
Owner on all the items as may be desired by the Tenderer. No claim for any alleged 
loss   or   compensation will be entertained on this account, after submission of Tender
by the Tenderer/Contractor and such a claim shall not be arbitrable.

3.5 Unless specifically provided for in the tender documents or any Special Conditions, no 
escalation   in the Tender rates or prices quoted will   be permitted   throughout 
the period of contract or the period of actual completion of the job whichever is later
on account of any variation in prices of materials or cost of labour or due  to any
other reasons.      Claims on account of escalation shall not be arbitrable.

3.6  The quantities indicated in the Tender are approximate. The approved schedule of 
rates of the contract will be  applicable for variations upto plus or minus 25% of the 
contract value. No revision of schedule of rates will be permitted for such variations in
the contract value,    including variations of individual quantities, addition of new items,  
alterations,  additions/deletions   or     substitutions of items, as mentioned above.  
Quantities   etc.  mentioned and accepted in the joint  measurement  sheets shall alone
be final and binding on the parties.

3.7   Owner reserve their right to award the contract to any  tenderer and their decision in
this regard shall be final. They also reserve their right to reject any or      all 
tenders received. No disputes could be raised by any tenderer(s) whose tender has 
been rejected.

3.8  The Rates quoted by the Tenderer shall include Costs and expenses on all counts viz.  
cost  of materials,  transportation  of machine(s),  tools,  equipments,  labour, power,  
Administration   charges,   price escalations, profits, etc. except to the extent of    the
cost of material(s), if any, agreed to be supplied    by Owner and mentioned
specifically in that regard in  condition of Contract, in which case, the cost of  such  
material  if taken for preparation of the  Contractor's    Bill(s) shall be deducted
before making payment of the Bill(s) of the Contractor. The description given in  the
schedule of quantities shall unless otherwise   stated be held to include wastage 
on  materials, carriage  and cartage, carrying in  and  return of empties, hoisting,   
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setting, fitting  and fixing  in position  and all other expenses necessary in and for 
the full and complete execution and completion of works and in accordance with good
practice and recognised principles in that regard.

3.9 Employees of the State and Central Govt. and employees of the Public Sector 
Undertakings,  including  retired  employees  are covered under their  respective 
service conditions/rules in regard to their submitting the tender. All such persons 
should ensure compliance to the respective/applicable conditions, rules etc. Any
person not complying  with  those  rules etc.   but   submitting the tender in violation
of such rules, after  being so noticed shall be liable for the forfeiture of the Earnest  
Money  Deposit  made  with  the   tender,  termination  of Contract and sufferance on
account  of   forfeiture  of  Security   Deposit  and  sufferance  of damages arising as
a result of termination of Contract.

3.10  In consideration for having a chance to be considered for entering into a 
contract with the Owner, the Tenderer agrees that the Tender submitted by him 
shall remain valid for the period prescribed in the tender conditions, from the date
of opening of the tender. The Tenderer shall not be entitled during the said 
validity period, to revoke or cancel the  tender without the consent in writing
from the Owner.

In case the tenderer revokes or cancels the tender or  varies any of terms of the 
tender without the Consent  of the Owner, in writing, the Tenderer forfeits the right to
the refund of the Earnest Money paid along with the tender.

3.11 The prices quoted by the Tenderer shall be firm during  the validity period of 
the bid and Tenderer agrees to keep the bid alive and valid during the said period.
The Tenderers  shall particularly take note of  this  factor before submitting their
tender(s).

3.12 The works shall be carried out strictly as per approved  specifications. Deviations, if any,
shall have  to  be     authorised  by the Engineer-in-Charge/Site-in-Charge in writing 
prior to implementing deviations. The price benefit, if any, arising out of the accepted
deviation  shall be passed on to the Owner. The decision of Engineer- in-Charge shall
be final in this matter.

3.13 The  contractor shall make all arrangements at his  own  cost  to transport the 
required materials outside and   inside the working places and leaving the premises in a
neat and tidy condition after completion of the job to the satisfaction of Owner. All
materials except those agreed to be supplied by the Owner shall be supplied by the
contractor at his own cost and the rates quoted by   the Contractor should be inclusive
of all royalties, rents, taxes, duties, statutory levies, if any, etc.

3.14 The Contractor shall not carry on any work other than the work under this Contract within
the Owner’s premises  without prior permission in writing from the Engineer- in-
Charge/Site-in-charge.

3.15 The Contractor shall be bound to follow and ensure compliance to all the safety and
security regulations  and other statutory rules applicable to the area.  In the event of
any damage or loss or sufference caused  due to non-observance of such rules and 
regulations, the contractor shall be solely responsible for the same and shall keep the
Owner indemnified against all such   losses and claims arising from the same.
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3.16 At any time after acceptance of tender, the Owner  reserves the right to add, 
amend or delete any work  item, the bill of quantities at a later date or reduce the 
scope of work in the overall interest of the work  by prior discussion and intimation to
the Contractor.  The decision of Owner, with reasons recorded therefor, shall  be final
and binding on both the Owner and the Contractor. The Contractor shall not have right  
to  claim  compensation or damage etc. in that regard.  The  Owner reserves the
right to split the work under this    contract between  two or more contractors
without assigning any reasons.

3.17 Contractor shall not be entitled to sublet,  sub  contract or assign, the work 
under this Contract   without the prior consent of the Owner obtained in  writing.

3.18 All signatures in tender document shall be dated as  well as all the pages of all 
sections of the tender documents shall be initialed at the lower position and signed, 
wherever required in the tender papers by the Tenderer or by a person holding 
Power of Attorney    authorising him to sign on behalf of   the tenderer  before 
submission of tender.

3.19 The tender should be quoted in English, both in figures as well as in words. The rates and
amounts tendered by  the Tenderer in the Schedule of rates for each item and in such a
way that insertion is not possible. The total tendered amount should also be  indicated  
both  in figures and words with the signature of tenderer.

If some discrepancies are found between the rates given in words and figures of the
amount shown in the tender, the following procedure shall be applied :

(a) When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

(b) When the rate quoted by the tenderer in figures and words tallies but the amount is 
incorrect, the rate quoted by the tenderer shall be taken as correct.

(c) When it is not possible to ascertain the correct rate in the manner 
prescribed above the rate as quoted in words shall be adopted.

3.20 All corrections and alterations in the entries of  tender paper will be signed in full by 
the tenderer with date. No erasures or over  writings are permissible.

3.21 Transfer of tender document by one intending tenderer to the another one is not 
permissible.  The tenderer  on   whose name the tender has been sent only can 
quote.

3.22 The Tender submitted by a tenderer if found to be incomplete in any or all 
manner is liable to be  rejected. The decision of the Owner in this regard is final and
binding.

4. DEPOSITS
a) EARNEST MONEY DEPOSIT (EMD)

The tenderer will be required to pay a sum as specified   in  the  covering  letter, as 
earnest money deposit  along with the tender either thru a crossed demand draft or a
non-revokable Bank Guarantee in favour of Hindustan Petroleum Corporation Limited, from  
any  Scheduled  Bank (other than a Co-Operative Bank) payable at Mumbai in favour of  
Hindustan Petroleum Corporation Limited, Mumbai in the proforma enclosed
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® or through e-payment. The earnest money deposit will be refunded after finalisation of the
contract.
Note: Public sector enterprises and small scale units   registered with National Small Scale 
Industries   are exempted from payment of Earnest Money Deposit. Small scale   units   
registered     with   National Small Scale Industries should enclose a photocopy of their
registration certificate with   their quotation to make their quotation eligible for consideration.  
The Registration Certificate should remain  valid during the period of the contract that 
may be entered into with such successful bidder. Such tenderers should  ensure  validity of
the Registration Certificate for the purpose.
b) SECURITY DEPOSIT:

The tenderer, with whom the contract is decided to be entered into and intimation is so
given will have to make a security deposit of one percent (1%) of the  total contract
value in the form of account payee   crossed demand draft drawn in favour of the 
Owner, within 15 days from the date of intimation of acceptance of their tender, failing 
which the Owner reserves the right to cancel the Contract and  forfeit the EMD.

®
1% of PO/Contract value as Security deposit will be acceptable in the form of Demand
draft or through e-payment upto r 50,000/- and in the form of Demand draft / Bank 
guarantee or through e-payment beyond r 50,000/-.
Composite Performance Bank Guarantee (CPBG) valid upto a period of 3 months 
beyond the expiry of  defect liability period.   Demand Draft should be drawn on 
Scheduled Banks, other than co-operative bank.
Quantum of Performance Bank Guarantee inclusive of Security Deposit should be
as follows:
- All items (other than CVR items) : 10% of PO value
- For CVR items: r 10.0 lakhs or 5% of the order value whichever is lower. Composite

PBG of above value towards Performance Bank Guarantee inclusive of Security
Deposit shall be accepted (in lieu of deduction of retention money of 10% from each
bill); Such composite PBG shall be valid upto a period of 3 months beyond the 
expiry of defect liability period. Demand Draft should be drawn on Scheduled
Banks (other than cooperative banks).

5. EXECUTION OF WORK
All the works shall be executed in strict conformity with the provisions of the contract 
documents and with such explanatory details, drawings, specifications and instructions as 
may be furnished from time to time to  the  Contractor by the  Engineer-in-Charge/ Site-
in-Charge, whether mentioned in the Contract or not.   The Contractor shall be responsible 
for ensuring that works  throughout are executed in the most  proper  and workman- like 
manner with the quality of material and workmanship   in   strict accordance   with   the 
specifications and to the entire satisfaction of the Engineer-in- Charge/Site-in-Charge.

The  completion of work may entail working  in  monsoon    also.  The contractor must 
maintain the necessary  work  force  as  may be required during monsoon and  plan  to 
execute the job in such a way the entire project is completed within the contracted time 
schedule.  No  extra charges shall be payable for such work during   monsoon. It shall 
be the responsibility of  the contractor to keep the construction work site free from water 
during and off the monsoon period at his own cost  and expenses.

For working on Sundays/Holidays, the contractor shall obtain  the  necessary permission 
from  Engineer Incharge/Site Incharge in advance.  The contractor  shall be permitted to 
work beyond the normal hours with prior approval of Engineer-In-Charge/Site-In-Charge and 
the contractors quoted rate is inclusive of all such extended hours of working and no extra 
amount shall be  payable by the owner on this account.

® REVISION: PROC-020/02.12.2016
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D 

5.a.1. The Engineer-in-Charge/Site-in-Charge shall furnish the Contractor with only the four 
corners of the work site  and a level bench mark and the Contractor shall set out 
the works and shall provide an efficient staff for the purpose and shall be solely 
responsible for the  accuracy of such setting out.

5.a.2. The  Contractor shall provide, fix and  be  responsible for the maintenance of all 
necessary stakes, templates,   level marks, profiles and other similar things and 
shall take all necessary precautions to prevent their removal or disturbance and 
shall be  responsible for   consequences of such removal or disturbance should 
the   same take place and for their efficient and timely    reinstatement.    The 
Contractor  shall also be  responsible for the maintenance of all existing survey 
marks, either existing or supplied and fixed by the  Contractor.   The work shall 
be set out to  the satisfaction of the Engineer-in-Charge/Site-in-Charge.    The 
approval thereof or joining in setting out the work   shall not relieve the Contractor 
of his responsibility.

5.a.3. Before beginning the works, the Contractor shall, at his own cost, provide all 
necessary reference and level  posts, pegs, bamboos, flags ranging rods, strings 
and other materials for proper layout of the work in  accordance  with  the 
scheme, for bearing    marks    acceptable  to  the  Engineer-in-Charge/Site-in-
Charge. The Centre longitudinal or face lines and cross lines shall be marked by 
means of small masonary pillars.     Each pillar shall have distinct marks at the 
centre to  enable theodolite to be set over it. No work shall be   started until  all 
these  points  are checked   and approved  by the  Engineer-in-Charge/Site-in-
Charge in writing.   But such approval shall not relieve the contractor of any of 
his responsibilities.    The Contractor shall also provide all labour, materials and 
other facilities, as necessary, for the proper checking  of  layout and inspection of 
the points during   construction.

5.a.4. Pillars bearing geodetic marks located at the sites  of  units of works under 
construction should be  protected and fenced by the Contractor.

5.a.5. On completion of works, the contractor shall submit the   geodetic documents 
according to which  the  work was carried out.

5.a.6. The Engineer-in-Charge/Site-in-Charge shall communicate  or  confirm  his 
instructions to the contractor in  respect of the executions of work in a "work site 
order  book" maintained in the office having duplicate sheet  and the authorised 
representative of  the  contractor  shall  confirm receipt of such instructions by 
signing  the relevant entries in the book.

5.a.7. All instructions issued by the Engineer-in-Charge/Site-in-Charge shall be in writing.
The Contractor shall be liable to carry out the instructions without fail.

5.a.8. If the Contractor after receipt of written instruction from the Engineer-in-Charge/ 
Site-in-Charge requiring  compliance within seven days fails to comply with such 
drawings or 'instructions' or both as the  Engineer-in-Charge/Site-in-Charge  may 
issue, owner may employ and pay other persons to execute any such work 
whatsoever   that   may be necessary to give effect to such   drawings     or
`instructions' and all cost and expenses incurred in   connection   therewith as 
certified by the Engineer-in-Charge/ Site-in-Charge shall be borne by the contractor 
or may be deducted from amounts due or that may become due to the contractor 
under the contract or may be recovered as a debt.
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5.a.9. The Contractor shall be entirely and  exclusively  responsible for the horizontal 
and vertical alignment,  the levels and correctness of every part of the work and 
shall rectify     effectually     any     errors     or      imperfections   therein.   Such 
rectifications shall be  carried out by the Contractor, at his own cost.

5.a.10. In case any doubts arise in the mind of the  Contractor in  regard    to  any 
expressions, interpretations,  statements, calculations of quantities, supply  of 
material rates, etc. the contractor shall refer  the same to the Site-in-Charge/ 
Engineer-in-Charge  for his  clarification, instructions, guidance or  clearing  of
doubts. The decision of the Engineer-in-Charge/Site-in-Charge shall be final and the 
contractor shall be  bound by such a decision.

5.a.11."The Contractor shall take adequate precautions, to ensure that his operations 
do not create   nuisance   or     misuse   of the work space that shall cause 
unnecessary disturbance or inconvenience to others at the work site".

5.a.12. "All fossils, coins articles of value of antiquity and structure  or  other  remains 
of    geological    or    archaeological discovered on the site of works shall be 
declared to be the property of the Owner and Contractor  shall take reasonable 
precautions  to  prevent   his  workmen or any other persons from removing or 
damaging  any such articles or thing and shall immediately inform the Owner/ 
Engineer-in-Charge/Site-in-Charge."

5.a.13. "Contractor   will   be   entirely   and    exclusively   responsible to provide and 
maintain at his expenses all lights, guards, fencing, etc. when and where even 
necessary  or/as  required  by  the  Engineer-in-Charge/Site-in-Charge  for the 
protection of works or safety and convenience to all the members employed at the 
site or general public."

The   contractor shall after paying the   requisite security deposit, commence work 
within  15 days from  the  date of receipt of the intimation of  intent  from  the Owner 
informing that the contract is being awarded.   The  date  of  intimation shall  be  the 
date/day for   counting the starting day/date and the ending day/date will be accordingly 
calculated. Penalty, if any, for  the delay in execution shall be calculated accordingly.

Contractor  should  prepare  detailed   fortnightly construction programme for approval 
by the Engineer-in-Charge within one month of receipt of Letter Of Intent. The work shall 
be executed strictly as per such time schedule.   The period of Contract includes the 
time required for testing, rectifications, if any, re-testing and completion of work in all 
respects to the entire satisfaction of the Engineer-in-Charge.

A Letter of Intent is an acceptance of offer by the Owner and it need not be accepted by 
the contractor.  But the contractor should acknowledge a receipt of the purchase order 
within 15 days of mailing of Purchase Order and any delay in acknowledging the receipt 
will be a breach of contract and compensation for the loss caused by such breach will be 
recovered by the Owner by forfeiting earnest money deposit/bid bond.

5.c.1. No part of the contract nor any share or interest  thereof shall in any manner or 
degree be  transferred,     assigned  or  sublet, by the  Contractor,  directly  or 
indirectly to any firm or corporation  whatsoever,   without the prior consent in 
writing of the Owner.
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5.c.2. At the commencement of every month the Contractor shall furnish to the Engineer-
in-charge/Site-in-Charge  list of all sub-contractors or other persons or firms 
engaged by the Contractor.

5.c.3 The contract agreement will specify major items of supply or services for which the
Contractor  proposes to engage sub-Contractor/sub-Vendor. The contractor may
from time to time propose any addition or deletion from any such list and will submit 
the proposals    in this  regard    to the Engineer-in-charge/Designated officer-in-
charge for approval well in advance so as not to impede the progress of work. 
Such approval of the Engineer-in-charge/Designated officer-in-charge will not relieve 
the contractor from any of his obligations, duties and responsibilities under the 
contract

5.c.4. Notwithstanding any sub-letting with such approval as resaid and notwithstanding 
that the Engineer-in-Charge shall have received copies of any sub-contract,  the 
Contractor shall be and shall remain solely to be responsible for the quality and 
proper and expeditious execution of the works and the performance of all the 
conditions of the contract in all respects as if such subletting or sub-contracting had 
not taken place  and    as  if  such  work  had  been  done  directly  by    the 
Contractor.

5.c.5 Prior approval in writing of the Owner shall be obtained before any change is made 
in the constitution of the contractor/Contracting agency otherwise contract shall be 
deemed to have been allotted in contravention of clause  entitled “sub-letting of 
works” and the same action may be taken and the same consequence shall ensue 
as provided in the clause of “sub- letting of works”.

1)      If the Contractor anticipates that he will not be able to complete the work 
within the contractual delivery/ completion date (CDD), then the Contractor 
shall make a request for grant of time extension clearly specifying the reasons 
for which he seeks extension of time and demonstrating as to how these 
reasons were beyond the control of the contractor or attributable to the Owner. 
This request should be made well before the expiry of the Contractual Delivery/ 
Completion Date (CDD).

2)       If such a request for extension is received with a Bank Guarantee for the full 
Price Reduction amount calculated on the Total Contract Value, the concerned 
CGM of the Owner shall grant a Provisional extension of time, pending a
decision on the request.

3)      The concerned CGM of the Owner shall expeditiously decide upon the request
for time extension and decide the levy of price reduction within a maximum 
period of 6 months from the CDD or date of receipt of the request, whichever
is earlier.

4) Grant of any extension of time shall be by means of issuance of a Change
Order.

5)      In order to avoid any cash crunch to the Contractor, a Bank Guarantee could 
be accepted against Price Reduction, as stated above. Once a decision is 
taken, the Price Reduction shall be recovered from any pending bills or by 
encashment of the BG. Any balance sum of Contractor or the BG (if Price 
Reduction is fully recovered from  the bills) shall  be promptly 
refunded/returned to the Contractor.
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N 

5.e.1. Subject to the provisions of this contract,   the contractor shall if ordered in 
writing by the Engineer- in-Charge/Site-in-Charge for reasons recorded suspend 
the works or any part thereof for such period and such     time so ordered and 
shall not, after receiving such, proceed with the work therein ordered to suspended 
until he shall have received a written    order to re-start. The Contractor shall be 
entitled to claim extension of time for that period of time the work was ordered to 
be suspended. Neither the Owner nor the Contractor shall be entitled to claim 
compensation  or damages on account of such an extension of time.

5.e.2. In  case  of  suspension of  entire  work,  ordered  in writing  by Engineer-in-
Charge/Site-in-Charge, for a  period of 30 days, the Owner shall have the option 
to terminate the Contract as provided under the clause fortermination. The 
Contractor shall not be at liberty to    remove from the site of the works any 
plant or    materials belonging to him and the Employer shall have lien upon all 
such plant and materials.

5.e.3. The contractor shall, in case of suspension have the  right to raise a dispute 
and have the same arbitrated   but however, shall not have the right to have the 
work  stopped from further progress and completion either  by    the owner or 
through other contractor appointed by the   owner.

R 

Not withstanding anything contained elsewhere in this contract, the owner upon failure of 
the Contractor to comply with any instructions given in accordance with the provisions 
of this contract, may instead   of Contract and undertaking charge of entire work, 
place additional labour force, tools,  equipment and materials on such parts of the work, 
as    the  Owner may decide or engage another Contractor to carryout the balance of 
work. In such cases, the Owner   shall have the right to deduct from the amounts payable 
to  the Contractor the difference in cost of such  work  and materials with ten percent 
overhead added to cover  all departmental charges. Should the total amount thereof 
exceed the amount due to the contractor, the Contractor shall pay the difference to the 
Owner within 15 days of making demand for payment failing which the  Contractor shall 
be liable to pay interest at 24% p.a. on such amounts till the date of payment.

5.g.1. The  Engineer-in-Charge/Site-in-Charge  and  Officers   from  Central     or  State 
Government will have full power and  authority to inspect the works at any time 
wherever   in progress,   either   on the site or at   the   Contractor's 
premises/workshops of any person, firm or corporation  where work in connection 
with the contract may be in hand or where the materials are being or are to be 
supplied, and the Contractor shall afford or procure   for     the   Engineer-in-
Charge/Site-in-Charge every facility and assistance to carryout such inspection. 
The Contractor shall, at all times during the usual working hours and at all other 
times at  which reasonable notice of the intention of the Engineer-in-Charge/Site-in-
Charge  or his representative to  visit  the works  shall have been given  to  the 
Contractor, either himself be present to receive orders   and instructions,   or 
have  a  responsible  agent,   duly accredited in writing, present for the purpose. 
Orders given to the Contractor's agent shall be considered to have the same force 
as if they had been given to the Contractor himself. The Contractor shall give not 
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less than seven days notice in writing to the Engineer-in-Charge/Site-in-Charge 
before  covering  up  or  otherwise  placing  beyond  reach  of  inspection  and
measurement any    work  in  order that the same  may  be  inspected  and 
measured.   In the event of breach of above, the same shall be uncovered at 
Contractor's expense for carrying out such measurement and/or inspection.

5.g.2. No material shall be removed and despatched by the Contractor from the site 
without the prior approval in  writing of the Engineer-in-charge. The contractor is 
to provide at all times during the progress of the work  and the maintenance period 
proper means of access    with    ladders, gangways, etc. and the necessary 
attendance to move and  adapt as directed for  inspection  or  measurements  of 
the works by the Engineer-in-Charge/Site-in-Charge.

5.h.1. The  contractor  shall  furnish  to  the    Engineer-in-charge/Site-in-Charge  for 
approval when  requested  or  required adequate samples of all materials and 
finishes to be used in the work.

5.h.2. Samples  shall   be furnished   by   the   Contractor sufficiently in advance and 
before commencement of the  work  so as the Owner can carry out tests and 
examinations thereof and approve or reject the samples for use in the works. All 
material samples furnished  and finally used/applied in actual work shall fully be of 
the same quality of the approved samples.

R 

5.i.1. All workmanship shall be of the respective kinds   described in the contract 
documents and in  accordance   with the instructions of the Engineer-in-Charge / 
Site-in- Charge and shall be subjected from time to time  to  such  tests  at 
Contractor's cost as the  Engineer-in-Charge/Site-in-Charge  may direct at the 
place  of manufacture or fabrication or on the site or at all or  any  such places. 
The Contractor  shall provide assistance, instruments, labour and materials as are 
normally required for examining, measuring and testing  any workmanship as may 
be selected and required by the Engineer-in-Charge/Site-in-Charge.

5.i.2. All the tests that will be necessary in connection with  the  execution  of the work 
as decided  by  the Engineer-in- charge/Site-in-Charge shall be carried out at the 
contractors cost and expenses.

5.i.3. If any tests are required to be carried out in   connection with the work or 
materials or workmanship to be supplied by the owner, such tests shall be carried 
out by the Contractor as per instructions of Engineer-in-Charge/Site-in-Charge and 
expenses for such tests,   if any, incurred by the contractor shall be  reimbursed 
by the Owner. The contractor should file his claim with  the  owner  within 15 
(fifteen)  days  of inspection/test and any claim made beyond that period   shall 
lapse and be not payable.

D 

5.j.1. The Engineer-in-Charge/Site-in-Charge shall have powers to make  any alterations, 
additions  and/or  substitutions  to  the  schedule  of  quantities,  the     original
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specifications, drawings,  designs   and  instructions that may become necessary 
or advisable  or during  the  progress of the work and  the  Contractor shall be 
bound to carryout such altered/extra/new items    of  work in accordance with 
instructions which  may be  given to  him in writing signed  by the Engineer-in-
Charge/Site- in-Charge. Such alterations, omissions,  additions  or substitutions 
shall not invalidate the contract. The altered, additional or substituted work  which 
the Contractor may be directed to carryon in the manner as part of the work shall 
be carried out by the Contractor on the same conditions in all respects on which 
he has agreed to do the work.  The time for completion of such altered added 
and/or substituted  work may be extended for that part of the particular  job. The 
rates for such additional altered  or substituted work under this Clause shall, be 
worked out in accordance with the following provisions:

5.j.2. If the rates for the additional, altered or substituted  work are specified in the contract 
for similar class of work,  the Contractor is bound to  carryout  the additional, 
altered or substituted work at the same rates as are specified in the contract.

5.j.3. If the rates for the additional, altered or substituted work are not specifically provided 
in the contract for the work, the rates will be derived from the rates for   similar 
class of work as are specified in the contract for the work.  In the opinion of the 
Engineer-in- Charge/Site-in-Charge  as to whether or not  the  rates  can  be 
reasonably so derived from the items in this  contract, will be final and binding on 
the Contractor.

5.j.4. If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified above, then the Contractor shall, within seven days of the 
date of receipt of order to carry out the work,     inform the Engineer-in-Charge/ 
Site-in-Charge of the    rate at which he intends to charge for such class of work, 
supported by analysis of the rate or rates claimed and the Engineer-In-Charge/ 
Site-in-Charge shall   determine the rates on the basis of the prevailing market 
rates for both material and labour plus 10% to cover overhead and profit of labour 
rates and pay the Contractor   accordingly.   The  opinion  of   the  Engineer-in-
Charge/Site-in-Charge as to current market rates of materials and the quantum of 
labour  involved     per  unit of measurement will be final and  binding  on   the 
contractor.

5.j.5. In case of any item of work for which there is no specification supplied by the 
Owner and is mentioned in  the tender documents, such work shall be carried out in 
accordance with Indian Standard Specifications and if   the Indian Standard 
Specifications do not   cover the   same, the work should be carried out as per 
standard Engineering Practice subject to the approval of the Engineer-in-Charge/ 
Site-in-Charge.

Acceptance  of  sections of the works for  purposes  of    equipment erection, piping, 
electrical work and similar  usages by the Owner and payment for such work or parts of 
work shall not constitute a waiver of any portion of  this  contract  and  shall not be 
construed so as to    prevent the Engineer from requiring replacement of defective 
work that may become apparent after the said  acceptance and also shall not absolve the 
Contractor of   the obligations under this contract. It is made clear   that such an 
acceptance does not indicate or denote or   establish to the fact of execution of that work 
or the Contract until the work is completed in full in   accordance with the provisions 
of this Contract.



SECTION IV - ANNEXURES ANNEXURE 7a: GENERAL TERMS &
CONDITIONS OF WORKS CONTRACT

14 | P a g e
HPCL, MumbaiProcurement Manual

N K D N 
As soon as the work is completed in all respects, the contractor shall give notice of such 
completion to the site in charge or the Owner and within thirty days of  receipt of such 
notice the site in charge shall inspect  the work and shall furnish the contractor with a 
certificate of completion indicating:
a) defects, if any, to be rectified by the contractor
b) items, if any, for which payment shall be made in reduced rates 
c) the date of completion.

D N 
5.m.1. Notwithstanding anything contained to the contrary in any or all of the clauses of 

this contract, where  any   materials for  the  execution  of  the  contract   are 
procured with the assistance of Government either by issue from Government 
stocks or procurement made under   orders or permits or licences issued by 
Government, the contractor shall use the said materials economically and solely 
for the purpose of the contract and shall not dispose them of without the 
permission of the  Owner.

5.m.2. All surplus(serviceable) or unserviceable materials that may be left over after 
the completion  of  the   contract   or  at  its  termination   for  any   reason 
whatsoever, the Contractor shall deliver the said  product to the Owner without 
any demur. The price to be    paid to the Contractor, if not already paid either in 
full or in part, however, shall not exceed the amount  mentioned in the Schedule 
of Rates for such material and in cases where such rates are not so mentioned, 
shall not exceed the CPWD scheduled rates.  In the event  of  breach  of the 
aforesaid condition  the  contractor shall  become liable for contravention of the 
terms of   the Contract.

5.m.3. The surplus (serviceable) and unserviceable products shall be determined by joint 
measurement.     In case where  joint measurement has failed to take place, the 
Owner may measure the same and determine the quantity.

5.m.4. It is made clear that the Owner shall not be liable  to  take stock and keep 
possession and pay for the surplus  and unserviceable stocks and the Owner may 
direct the Contractor to take back such material brought by the Contractor and 
becoming surplus and which the Owner may  decide to keep and not to pay for the 
same.

The contractor shall guarantee the work executed for a  period of 12 months from the date 
of completion of the job.  Any damage or defect that may arise or lie undiscovered at 
the time of completion of the job shall  be rectified or replaced by the contractor at his 
own    cost.  The decision of the Engineer In-charge/Site-Incharge/Owner shall be the 
final in deciding  whether the defect has to be rectified or replaced.
Equipment or spare parts replaced under warranty/guarantees shall have further warranty 
for a mutually agreed period from the date of acceptance.
The owner shall intimate the defects noticed in writing by a Registered A.D. letter or 
otherwise and the contractor within 15 days of receipt of the intimation shall start the
rectification work and complete within   the time specified by the owner failing which the 
owner   will get the defects rectified by themselves or by any   other contractor and the 
expenses incurred in getting   the same done shall be paid by the Contractor under the 
provision of the Contract.
Thus, defect liability is applicable only in case of job/works contract (civil, mechanical, 
electrical,     maintenance etc. ) where any damage of defect may arise  in future  (i.e. 
within 12 months from the date of   completion of job) or lie undiscovered at the time of 
completion of job.
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In other words, in case of service contracts (like  car   hire  etc.) where there is no 
question of damage or defect arising in future, the defect liability clause    is not 
applicable.

®      Equipment or spare parts replaced under warranty/guarantees shall have further 
warranty for 12 months from the date of acceptance. However, in no case will the 
warranty exceed 24 months from the date of start of the original warranty.  (Refer Annexure 
22 – Govt. Guideline Sr. No. 14)

5.o.1. Contractor shall be responsible for making good to the satisfaction of the Owner 
any loss of and any damage to all structures and properties belonging to the Owner 
or being executed  or procured by the Owner or of  other   agencies within the 
premises of the work of the Owner, if  such loss or damage is due to fault and/or 
the  negligence or willful acts or omission  of  the Contractor, his employees, 
agents, representatives or sub-contractors.

5.o.2. The Contractors shall indemnify and keep the Owner harmless of all claims for 
damage to Owner's property arising under or by reason of this contract.

®    5.p.   LIMITATION OF LIABILITY 

Notwithstanding anything contrary contained herein, the aggregate total liability of 
Seller, excluding his liability towards infringement of patent, trade mark or industrial 
design rights under the contract or otherwise shall be limited to 100% of value of
Purchase order. However, neither party shall be liable to the other party for any 
indirect and consequential damages, loss of profits or loss of production. (Refer 
Annexure 22 – Govt. Guideline Sr. No. 13)

6. DUTIES AND RESPONSIBILITIES OF CONTRACTOR

D 

6.a.1  The  Contractor shall be solely  and  exclusively responsible for engaging or 
employing persons for the  execution  of work.  All persons engaged by  the 
contractor shall be on Contractor's payroll and paid by  Contractor.  All disputes or 
differences between the   Contractor and his/their employees shall be settled by 
Contractor.

6.a.2. Owner has absolutely no liability whatsoever concerning the employees of the 
Contractor. The Contractor shall   indemnify Owner against any loss or damage or 
liability   arising out of or in the course of his/their employing persons or relation 
with his/their employees. The   Contractor shall make regular and full payment of 
wages and on any complaint by any employee of the Contractor   or his sub 
contractor regarding non-payment of wages,    salaries or other dues, Owner 
reserves the right to    make payments directly to such employees or sub-
contractor of the Contractor and recover the amount in  full from the bills of the 

®        REVISION:  PROC-021/01.07.2017
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Contractor  and   the   contractor   shall  not  claim  any   compensation   or 
reimbursement thereof. The Contractor shall comply  with the Minimum Wages 
Act applicable to the area of work  site with regard to payment of wages  to his 
employees and also to employees of his sub contractor.

6.a.3. The  Contractor shall advise in writing or in such appropriate way to all of his 
employees and employees of sub-contractors and any other person engaged by 
him that their appointment/employment is not by the Owner but   by   the 
Contractor and that   their  present   appointment is only in connection with the 
construction  contract  with     Owner     and     that     therefore,     such        an
employment/appointment  would not enable or make  them   eligible for any 
employment/appointment with the   Owner  either  temporarily or/and permanent 
basis.

The contractor shall comply with and give all notices required under any Government 
authority, instruction,  rule or order made under any act of parliament, state laws or 
any regulations or by-laws of any local authority relating to the works.

D 

6.c.1 Contractor shall maintain first aid facility for his employees and those of his 
sub-contractors.

6.c.2. Contractor shall make  arrangements for ambulance service and for the
treatment of all types of injuries.    Names and telephone numbers of those 
providing   such       services shall be furnished to Owner prior to start   of 
construction and their name board shall be prominently displayed in Contractor's 
field office.

6.c.3.  All  industrial injuries shall be reported promptly  to     owner  and a copy of 
contractor's report covering each   personal injury requiring the attention of a 
physician shall be furnished to the Owner.

6.d.1. The Contractor shall at his own expenses arrange for  the Safety provisions 
as may be necessary  for the execution  of  the work  or as required  by  the 
Engineer-in-Charge in respect of all labours directly  or indirectly employed for 
performance of   the  works and   shall provide all facilities in   connections 
therewith. In case the contractor fails to make  arrangements  and provide 
necessary  facilities  as aforesaid,  the Owner shall be entitled to do  so  and 
recover the cost thereof from the Contractor.

6.d.2. From the commencement to the completion of the works,  the contractor shall 
take full responsibility for the care thereof and of all the temporary works (defined 
as meaning all temporary works of every kind required in  or for the execution, 
completion or maintenance of the  works). In  case damage, loss or injury shall 
happen    to the works or to any part thereof or to temporary works or to any 
cause whatsoever  repair at   his  (Contractor's) own cost and make good the 
same so that at the time of completion, the works shall be in good order and 
condition and in conformity in every respect  with the requirement of the contract 
and Engineer-in-Charge's instructions.
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6.d.3. In respect of all labour, directly or indirectly employed in the work for the 
performance of the Contractor's part of this agreement, the contractor shall 
at his own expense arrange for all the safety  provisions as per relevant Safety 
Codes of C.P.W.D Bureau of Indian Standards, the Electricity Act/I.E.   Rules. 
The Mines Act and  such other Acts as  applicable.

6.d.4. The Contractor shall observe and abide by all fire and    safety regulations of 
the Owner.   Before starting    construction work, the Contractor shall consult 
with Owner's Safety Engineer or  Engineer-in-Charge/Site-in-Charge  and must 
make good to the satisfaction of the Owner any loss or damage due to fire to
any portion of the work done or to be done under this agreement or to any of 
the Owner's existing property.

6.d.5. The Contractor will be fully responsible for complying  with all relevant provisions 
of the Contract Labour Act  and shall pay rates of Wages and observe hours 
of work/conditions of employment according to the rules in  force from time to 
time.

6.d.6. The Contractor will be fully responsible for  complying  with    the    provision 
including documentation   and  submission  of  reports  on the above to  the 
concerned  authorities  and shall indemnify  the  Corporation  from  any such 
lapse for which the Government will be taking action against them.

6.d.7. Owner shall on a report having been made by an  inspecting Office as 
defined in the Contract Labour  Regulations have the power to deduct from the 
money due   to the Contractor any sum required or estimated to be  required for 
making good the loss suffered by a worker(s) by reasons of non-fulfillment of 
conditions  of contract for the benefit of workers no-payment of wages or of 
deductions made from his or their wages  which are not justified by the terms of 
contract or non observance of the said contractor's labour Regulation.

Contractor shall at his own expense obtain and maintain an insurance policy with a 
Nationalised Insurance Company to the satisfaction of the Owner as provided 
hereunder.

6.e.1. EMPLOYEES STATE INSURANCE ACT

i.   The  Contractor agrees to and does hereby  accept  full    and  exclusive 
liability for the compliance with all  obligations imposed by Employees State 
Insurance  Act, 1948,  and  the  Contractor further  agrees  to  defend 
indemnify and hold Owner harmless from any liability or penalty which may 
be  imposed by the  Central, State or      local authority by reason of any 
asserted violation by  Contractor, or sub-contractor of the Employees' State 
Insurance Act, 1948 and also from all claims, suits or    proceedings that 
may be brought against the Owner   arising under, growing out of or by 
reason of the work     provided for by this contract whether brought by 
employees of the Contractor, by third parties or by Central or State 
Government authority or any political sub-division thereof.

ii. The Contractor agrees to file with the Employees    State    Insurance 
Corporation, the Declaration forms and all   forms  which may be required 
in respect of   the Contractor's   or   sub-contractor's   employee   whose 
aggregate emuneration is within the specified limit  and who are employed 
in the work provided or those covered by ESI Act under any amendment to 
the Act from time  to time.
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The Contractor shall deduct and secure the agreement of the sub- contractor
to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix   the employee's 
contribution cards at wages payment  intervals.  The Contractor shall remit 
and secure the agreement of the sub contractor to remit to the State  Bank 
of India, Employee's State Insurance Corporation   Account, the Employee's 
contribution as required by the  Act.

ii.  The Contractor agrees to maintain all records as required under the Act 
in respect of employees and  payments and the Contractor shall secure the 
agreement of the sub contractor to maintain such records.   Any expenses 
incurred for the contributions,  making contribution or maintaining records 
shall be to the Contractor's or sub-contractor's account.

iv. The Owner shall retain such sum as may be necessary from the total 
contract value until the Contractor   shall furnish satisfactory proof that all 
contributions as required by the Employees State Insurance Act, 1948, have 
been paid.

v. WORKMAN'S   COMPENSATION   AND   EMPLOYEE'S   LIABILITY 
INSURANCE
Provide  Insurance for all the  Contractor's employees engaged in the 
performance of this contract. If any of the work is sublet, the Contractor shall 
ensure that   the sub contractor provides workmen's compensation and 
Employer's   Liability Insurance for   the   latter's employees who are not 
covered under the Contractor's insurance.

vi. AUTOMOBILE LIABILITY INSURANCE

Contractor shall take out an Insurance to cover all risks to Owner for each 
of his vehicles plying on works   of this contract and these insurances shall 
be valid for the total contract period. No extra payment will be made for this 
insurance. Owner shall not be liable  for any damage or loss not made good 
by the Insurance Company, should  such  damage  or loss result   from 
unauthorised use of the vehicle. The provisions of  the  Motor Vehicle Act 
would apply.

vii. FIRE INSURANCE

Contractor  shall  within  two  weeks  after  award  of  contract insure the 
Works,       Plant and Equipment and keep   them insured until the final 
completion of the Contract against loss or damage by accident, fire or any 
other     cause  with an insurance company to be approved by  the 
Employer/Consultant in the joint names of the Employer and the Contractor 
(name of the former being placed first in the Policy).    Such Policy shall 
cover the  property of the Employer only.

6.e.2. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATION OR BY 
i.   Contractor shall also provide and maintain any and all other insurance which 

may be required under any law or  regulations from time to time. He shall 
also carry and maintain any other insurance which may be required by the 
Owner.
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ii.  The aforesaid insurance policy/policies shall provide that they shall not be 
cancelled till the  Engineer-in-Charge has agreed to their cancellation.

iii. The  Contractor  shall  satisfy  to  the   Engineer-in-Charge/Site-in-Charge 
from time to time that he has taken out all insurance policies referred to 
above and has paid the necessary premium for keeping the policies alive till 
the expiry of the defects liability period.

iv. The contractor shall ensure that similar insurance  policies are taken out 
by his sub-contractor (if  any)   and  shall be responsible for any claims or 
losses to the Owner resulting from their failure  to obtain   adequate 
insurance protections in connection thereof.   The contractor shall produce or 
cause to be proceed by his sub-contractor (if any) as the case may be, the 
relevant policy or policies and premium receipts as and when required by the 
Engineer-in-Charge/Site-in-Charge.

® v. Contractor shall at his own expense cover all the workmen engaged 
under him under “Pradhan Mantri Surksha Bima Yojana (PMSBY)” and 
submit proof of the same to HPCL.

6.e.3. LABOUR AND LABOUR LAWS

i.   The contractor shall at his own cost employ persons during the period of 
contract and the persons so appointed  shall  not  be  construed  under 
any circumstances to be in the employment of the Owner.

ii.  All payments shall be made by the contractor to the labour employed by 
him in accordance with the various    rules and regulations stated above. 
The contractor     shall  keep  the  Owner  indemnified  from  any  claims 
whatsoever inclusive of damages/costs or otherwise  arising from injuries 
or alleged injuries to or death   of a person employed by the contractor or 
damages or alleged damages to the property.

iii. No labour below the age of eighteen years shall be   employed on the 
work.   The Contractor shall not pay less than what is provided under the 
provisions of the contract labour (Regulations and Abolition) Act, 1970 and 
the rules made thereunder and as may be amended  from time to time. He 
shall pay the required deposit   under the Act appropriate to the number of 
workman to be employed by him or through sub contractor and get  himself 
registered under the Act. He shall produce the   required Certificates to the 
Owner before commencement  of the work. The Owner recognises only the 
Contractor  and not his sub contractor under the provisions of the  Act. The 
Contractor will have to submit daily a  list  of his workforce. He will also keep 
the wage register  at the work site or/and produce the same to the Owner, 
whenever desired.  A deposit may be taken by the  Owner     from the 
Contractor to be refunded only after the Owner      is  satisfied  that  all 
workmen employed  by the Contractor have been fully paid for the period of 
work in Owner's premises at rates equal to or better than wages provided 
for under the Minimum Wages Act. The contractor shall be responsible and 
liable for any   complaints that may arise in this regard and the 
consequences thereto.

® REVISION : PROC-009/07.03.2016
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iv. The Contractor will comply with the provisions of the Employee's Provident 
Fund Act and  the  Family  Pension  Act  as may be applicable and as 
amended from time  to  time.

v.  The  Contractor will comply with the provisions of  the payment of Gratuity
Act, 1972, as may be applicable and as amended from time to time.

vi. IMPLEMENTATION OF APPRENTICES ACT, 1961
The Contractor shall comply with the provisions of the Apprentices Act, 1961 
and the Rules and Orders issued  thereunder from time to time. If he fails to 
do so, his  failure will be a breach of the contract  and  the  Engineer-in-
Charge may, at his discretion, cancel the    contract. The Contractor shall 
also be liable for any   pecuniary liability arising on account of any violation 
by him of the       provision of the Act.

vii. MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expenses comply with or cause be complied 
with Model rules for Labour Welfare as appended to those conditions or rules 
framed by the  Government from time to time for the protection of health 
and for making sanitary arrangements for  worker   employed directly or 
indirectly on the works. In case the contractor fails to make arrangements as 
aforesaid the Engineer-in-Charge/Site-in-Charge shall be entitled   to do so 
and recover the  cost thereof from the contractor.

6.f. DOCUMENTS CONCERNING WORKS

6.f.1.   All   documents  including drawings,  blue  prints, tracings, reproducible models, 
plans, specifications  and copies, thereof furnished by the Owner as well as all 
drawings,   tracings,   reproducibles,    plans,   specifications design calculations 
etc. prepared by   the   contractor  for  the  purpose  of  execution  of  works 
covered in or connected with this contract shall be the property of the Owner and 
shall not be used by the    contractor for any other work but are to be delivered 
to the Owner at the completion or otherwise of the contract.

6.f.2.   The Contractor shall keep and maintain secrecy of the   documents,   drawings 
etc. issued to him for  the execution of this contract and restrict access to such 
documents, drawings etc. and further the Contractor shall execute a SECRECY 
agreement from each or any  person employed by the Contractor having access 
to such documents, drawings etc. The Contractor shall not issue drawings and 
documents to any other agency or  individual  without the written approval  by 
the Engineer-in-Charge/Site-in- Charge.

6.f.3.   Contractor will not give any information or document etc. concerning details of 
the work to the press or a  news  disseminating agency without  prior  written 
approval from     Engineer-in-charge/Site-in-Charge.        Contractor shall not take 
any pictures on site  without     written approval of Engineer-in-Charge/Site-in-
Charge.
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7. PAYMENT OF CONTRACTOR'S BILLS
7.1.  Payments will be made against Running Accounts bills certified by the Owner's 

Engineer-in-Charge/Site-in-Charge  within 15 days from the date of receipt of  the 
bill..

7.2. Running Account Bills and the final bill shall be  submitted by the Contractor together 
with  the  duly   signed   measurements  sheet(s)  to  the Engineer-in-Charge/ Site-in-
Charge of the Owner in quadruplicate for certification.

The Bills shall also be accompanied  by    quantity  calculations  in support  of  the 
quantities    contained  in  the bill along with  cement  consumption      statement, 
actual/theoretical, wherever applicable duly  certified by the Engineer-in-Charge/ Site-in-
Charge of  the Owner.

7.3. All running account payments shall be regarded as on  account payment(s) to be finally 
adjusted against  the  final bill payment. Payment of Running Account  Bill(s)  shall not 
determine or affect in any way the rights of  the Owner under this Contract to make 
the   final   adjustments of the quantities of material, measurements of   work   and 
adjustments of amounts etc. in the final bill.

7.4.   The  final  bill shall be submitted by  the  Contractor  within one month of the date of 
completion of the work   fully and completely in all respects. If the Contractor    fails to 
submit the final bill accordingly Engineer-in-Charge/Site-in-Charge  may  make  the 
measurement and   determine the total amount payable for the work carried out by the 
Contractor and such a certification shall be final    and  binding  on  the    Contractor. 
The Owner/Engineer- in-Charge/Site-in-Charge may take the assistance  of an outside 
party for   taking   the measurement, the expenses of which shall be payable by   the 
Contractor.

7.5. Payment of final bill shall be made within 30 days from the date of receipt of the certified 
bill by the   Disbursement Section of the owner.

7.6   Wherever possible, payment shall be tendered to the contractor in electronic mode 
(e-payment) through any of the designated banks. The contractor will comply by 
furnishing full particulars of Bank acount (mandate) to which the payments will be 
routed. Owner reserves the right to make payment in any alternate mode also.

7.a.1. All  measurements shall be in metric system.    All  the    works will be jointly 
measured by the representative of  the   Engineer-in-Charge/Site-in-Charge  and 
the  Contractor or their authorised agent progressively.   Such measurement will 
be recorded in the Measurement  Book/Measurement  Sheet by the Contractor 
or  his authorised representative and signed in token  of acceptance  by  the 
Owner or their authorised  representative.

7.a.2. For the purpose of taking joint measurement, the Contractor/representative 
shall be bound to be present whenever required by the Engineer-in-Charge/Site-
in-Charge.
If, however, they are absent for any reasons   whatsoever, the measurement will 
be taken by the  Engineer-in-Charge/Site-in-Charge or his representative and the 
same would be deemed to be correct and binding  on the Contractor.

7.a.3.   In case of any dispute as to the mode of measurement  for any item of work, 
the latest Indian Standard Specifications shall be followed. In case of any 
further dispute on the same the same shall be as per  the   certification   of  an
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outside qualified  Engineer/ Consultant. Such a measurement shall be final  and 
binding on the Owner and the Contractor.

The Contractor will submit a bill in approved proforma in quadruplicate to the Engineer-
in-Charge/Site-in-Charge of the work giving abstract and  detailed measurement for 
the various items executed during a month, before the expiry of the first week of the 
succeeding   month.    The   Engineer-in-Charge/Site-in-Charge shall take or cause to be 
taken the requisite measurements  for the purpose of having the  bill verified and/or 
checked before forwarding the same to the disbursement office of the Owner for further 
action  in terms of the Contract and payment thereafter. The Engineer-in-Charge/Site-in-
Charge    shall  verify    the      bills  within 7 days of submission of the Bill  by  the 
Contractor.

10% of the total value of the Running Account and Final Bill will be deducted and retained 
by the Owner as retention  money on account of any  damage/defect liability that 
may arise for the period covered under  the defect liability period clause of the Contract 
free of interest. Any damage or defect that may arise or lie undiscovered at the time of 
issue of  completion   certificate connected in any way with the equipment or  materials 
supplied by contractor or in workmanship  shall be rectified or replaced by the contractor 
at his   own expense failing which the Owner shall be entitled to rectify the said 
damage/defect from  the  retention  money. Any excess of expenditure incurred by the 
Owner on account of damage or defect shall be payable by the  Contractor. The decision 
of the Owner in this behalf shall not be liable to be questioned but shall be final   and 
binding on the Contractor.

Thus, deduction towards retention money is applicable only in case of job/works contracts 
(civil, mechanical,   electrical, maintenance etc.) where any damage or defect may arise 
in future (i.e. within 12 months from  the date of completion of job) or lie undiscovered at 
the time of issue of completion certificate.

7.d.1  The Contractor accepts full and exclusive liability for  the payment of any and all 
taxes, duties, cess, levies and statutory payments payable under all or any of
the statutes etc.

Variations of taxes and duties arising out of the amendments to the Central / State 
enactments, in respect of sale of goods / services covered under this bid shall be to 
HPCL’s account, so long as :

 They relate to the period after the opening of the price bid, but before the 
contracted completion period ( excluding permitted extensions due to delay on 
account of the contractors, if any) or the actual completion period, whichever is 
earlier; and

 The vendor furnishes documentary evidence of incurrence of such variations, in 
addition to the invoices/documents for claiming Cenvat /Input Tax credit, 
wherever applicable.
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All contributions and taxes for  unemployment  compensation, insurance and old 
age pensions or annuities now or hereafter imposed by    Central or State 
Governmental authorities which are   imposed with respect to or covered by 
the wages, salaries or other compensations paid to the persons employed by the 
Contractor and the Contractor shall be   responsible for the compliance with all 
obligations and  restrictions imposed by the Labour Law or any other law affecting 
employer-employee relationship  and the Contractor further agrees to comply and 
to secure  the   compliance  of all sub-contractors with all  applicable   Central, 
State,   Municipal and  local   laws,   and regulations and requirements of any 
Central, State  or  Local Government agency or authority.

Contractor  further  agrees to defend, indemnify and hold  harmless  from  any 
liability or  penalty which may be imposed   by     the   Central, State or  Local 
authorities by  reason of  any  violation by Contractor or sub-contractor of  such 
laws, regulations or requirements and also from all claims, suits or proceedings 
that may be  brought against the Owner arising under, growing out of, or  by 
reasons of the work provided for by this contract by  third parties, or by Central 
or State Government  authority or any administrative sub-division thereof.   The 
Contractor further agrees that in case any such    demand is raised against the 
Owner, and Owner has no way but to pay and pays/makes payment of the same, 
the  Owner shall have the right to deduct the same from the   amounts due  and 
payable  to  the  Contractor.   The Contractor  shall  not raise any demand or 
dispute in  respect  of the same but may have  recourse  to recover/receive 
from the concerned authorities on the basis of the Certificate of the Owner issued 
in that behalf.

7.d.2. The rates quoted should be inclusive of all taxes. However, wherever a 
tax to be deducted at source the  same  will  be deducted from the bills of 
the  Contractor and paid to the concerned authorities. The proof of such
payments of tax on works contract will be furnished to the contractor.

The vendor shall comply with all the provisions of the GST 
Act/Rules/requirements like providing of tax invoices, payment of taxes to the 
authorities within the due dates, filing of returns within the due dates etc. to 
enable HPCL to take Input Tax Credit. In case of imports, vendor shall 
provide import documents and invoice fulfilling the requirement of Customs 
Act and Rules.   Vendor will be fully responsible for complying with the 
Customs provisions to enable HPCL to take Input Tax Credit.

In case, HPCL is not able to take Input Tax Credit due to any 
noncompliance/default/negligence of the seller of goods/service provider, the 
same shall be recovered from the pending bills/dues (including security 
deposit, BG etc.) 

Vendor shall be responsible to indemnify the Corporation for any loss, direct 
or implied accrued to the Corporation on account of supplier/service provider 
failure to discharge his statutory liabilities like paying taxes on time, filing 
appropriate returns within the prescribed time etc.

7.d.3. Income tax will be deducted at source as per rules at  prevailing rates, unless 
certificate, if any, for deduction at lesser rate or nil deduction is submitted by the 
Contractor from appropriate authority.
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7.d.4 The contractor shall provide accurate particulars of PAN number as required, under
Section 206AA of Income Tax Act 1961.

7.d.5      The contractors having their ‘tax residency status’ outside India shall provide 
Tax Residency Certificate (TRC), issued by Government of the Country or the 
specified territory where the Contractor is  a Resident. Rule 21AB of the 
Income Tax Rules, 1962 has prescribed the contents of a TRC.    This would 
enable the Corporation to deduct tax at source by duly considering the ‘treaty 
relief’, if any,   under Double Taxation Avoidance Agreement (DTAA) entered 
into between GOI and the respective country/specified territory in which the 
Contractors’ ‘tax residency status’ is currently in force.

7.d.6 Anti-Profiteering Clause – GST Act anti-profiteering provisions mandates that 
any reduction in tax rates or benefits of input tax credits be passed on to the 
consumer by way of commensurate reduction in prices.   Vendors to take note 
of the same and pass such benefits while quoting their price. 

D 
7.e.1. The Contractor shall procure and provide the whole of the materials required for 

construction  including   tools, tackles, construction plant and equipment for  the 
completion and maintenance of the works except  the     materials viz. steel and
cement which may be agreed to be supplied as provided elsewhere in the contract. 
The contractor shall make arrangement for procuring such  materials and for the 
transport thereof at their own  cost and expenses.

7.e.2.  The Owner may give necessary recommendation to the respective authority if 
so desired by the Contractor    but assumes no responsibility of any nature. 
The Contractor    shall    procure  materials    of    ISI    stamp/certification and 
supplied by reputed  suppliers  borne on DGS&D list.

7.e.3. All  materials procured  should meet the  specifications    given  in the tender 
document. The  Engineer-in-charge may, at his discretion, ask for samples and 
test certificates for any batch of any materials procured.      Before  procuring, the 
Contractor should get   the   approval of Engineer-in-Charge/Site-in-Charge for 
any  materials to be used for the works.

7.e.4. Manufacturer's  certificate shall be submitted for  all     materials supplied by the 
Contractor. If, however, in  the opinion of the Engineer-in-Charge/Site-in-Charge 
any  tests  are required to be conducted on the   material     supplied   by  the 
Contractor, these will be arranged by the Contractor promptly at his own cost.

D 

7.f.1.  Steel  and  Cement maybe supplied by the Owner  to  the  contractor  against 
payment by Contractor  from  either     godown or from the site or within work 
premises itself   and the contractor shall arrange for all transport to actual work 
site at no extra cost.

7.f.2. The contractor shall bear all the costs including  loading and unloading, carting 
from issue points to    work spot storage, unloading, custody and handling and 
stacking the same and return the surplus steel and    cement to the Owner's 
storage point after completion of   job.
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7.f.3.   The contractor will be fully accountable for the steel and cement received from the 
Owner and contractor will give acknowledgement/receipt for quantity of steel and 
cement received by him each time he uplifts cement from Owner's custody.

7.f.4. For all computation purposes, the theoretical cement consumption shall be 
considered as per CPWD standards.

7.f.5.  Steel   and   Cement   as   received   from   the manufacturer/stockists  will   be 
issued    to      the contractor.  Theoretical weight of cement in a bag will    be 
considered as 50 Kg.   Bags weighing upto  4% less shall be accepted by the 
contractor and considered as  50 Kg. per bag. Any shortage in the weight of 
any  cement bag by more than 4% will be to the Owner's account only when 
pointed out by the Contractor and  verified by Engineer-in-Charge/Site in Charge 
at the time of Contract or taking delivery.

7.f.6.   The contractor will be required to maintain a stock  register for receipt, issuance 
and consumption of steel    and cement at site.   Cement will be stored in a 
warehouse at site. Requirement of cement on any day   will be taken out of the 
warehouse. Cement issued shall   be regulated on the basis of FIRST RECEIPT 
to go  as FIRST ISSUE.

7.f.7.  Empty  cement  bag shall be the property of  the Contractor.  Contractor shall 
be penalised for any excess/under consumption of cement. The penal rate 
will be twice the rate of issue of cement for this  work.

7.f.8. All the running bills as well as the final bills will be accompanied by cement 
consumption statements giving    the detailed working of the  cement used, 
cement received and stock-on-hand.

7.f.9.    The Contractor will be fully responsible for safe custody of cement once it is 
received by him and during  transport. Owner will not entertain any claims of the 
contractor for theft, loss or damage to cement while in  their custody.

7.f.10. The contractor shall not remove from the site any cement bags at any time.

7.f.11. The Contractor shall advise Engineer-in-charge/Site-in-charge in writing atleast 21 
days before exhausting the Cement stocks already held by Contractor to ensure 
that such delays do  not lead to interruptions in the progress of work.

7.f.12. Cement  shall not be  supplied by the Owner for manufacturing of mosaic tiles, 
precast cement jali and  any other bought out items which consume cement and 
for     temporary works.

7.f.13. Cement in bags and in good usable condition left over after the completion of 
work shall be returned by the  contractor to the Owner. The Owner shall make 
payment  to the Contractor at the supply rate for such stocks of  cement  they 
accept and receive. Any refused stock of   cement shall be removed by the 
Contractor from the site at his cost and expenses within 15 days of completion  of 
the work.

8. PAYMENT OF CLAIMS AND DAMAGES

8.1. Should the Owner have to pay money in respect of claims or demands as aforesaid the 
amount so paid and the costs incurred by the Owner shall be charged to and paid by 
the Contractor and the Contractor shall not be entitled to dispute or question the right of 
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the Owner   to make such payments notwithstanding the same may have been without 
his consent or authority or in law or otherwise to the contrary.

8.2. In every case in which by virtue of the provisions of Workmen's Compensation Act,
1923, or other  Acts,  the  Owner  is  obliged  to pay Compensation  to  a Workman 
employed by the Contractor in execution of the works, the Owner will recover from the 
Contractor the amount   of compensation so paid and without prejudice to the    rights 
of Owner under the said Act. Owner shall be at  liberty to recover such amount or any 
part thereof  by   deducting it from the security deposit or from any  sum  due  to the 
Contractor        whether under this  contract  or     otherwise.  The Owner shall not be 
bound to contest any   claim made under Section 12 sub section (1) of the said   Act, 
except on the written request of the   Contractor   and upon his giving to the Owner full 
security for all  costs for which the owner might become liable in  consequence of 
contesting such claim.

N D N D 
If  it shall appear to the  Engineer-in-Charge/Site-in-Charge  that  any  work has  been 
executed with bad,  imperfect or unskilled workmanship, or with materials, or that any 
materials or articles provided by the Contractor for execution of the work are not of 
standards specified/inferior quality to that contracted  for, or otherwise not in accordance 
with the contract, the CONTRACTOR shall on demand in writing from the Engineer-in-
Charge/Site-in-Charge  or  his    authorised    representative    specifying  the  work, 
materials   or   articles complained of, notwithstanding that the  same  may have been 
inadvertently passed, certified and paid   for, forthwith rectify or remove and reconstruct 
the  work so specified and at his own charge and cost and expenses and in the event of 
failure to do so within a period of 15 days of  such intimation/ information/knowledge, 
the Contractor    shall      be liable to pay compensation equivalent to the cost of 
reconstruction by the Owner. On expiry of 15 days period mentioned above, the Owner 
may by themselves or  otherwise rectify or remove and re-execute the work or  remove 
and replace with others, the materials or  articles complained of as the case may be at 
the risk  and expenses in all respects of the Contractor. The decision of the  Engineer-
in- Charge/ Site-in-Charge as to any question arising under this clause shall be final  and 
conclusive and shall not be raised as a dispute or shall be arbitrable.

N D 

This project is subject to inspection by various  Government agencies of Government 
of India.   The  contractor shall extend full cooperation to all the Government and other 
agencies in the inspection of the  works, audit of the Contract and the documents of 
Contract Bills, measurements sheets etc. and examination of the records of works and
make enquiries  interrogation  as they may deem fit, proper  and    necessary. 
Upon inspection etc. by such agencies if it  is pointed out that the contract work has not 
been  carried out according to the prescribed terms and conditions as laid down in the 
tender documents and  if    any recoveries  are  recommended, the  same  shall  be 
recovered from the contractors running bills/final   bill/from ordered/suggested Security 
Deposit/retention   money. The Contractor shall not rise any dispute on any  such account 
and the same shall not be arbitrable.

9. CONTRACTOR TO INDEMNIFY THE OWNER

The Contractor shall indemnify the Owner and every  member, officer and employee 
of the Owner, also the  Engineer-in-Charge/Site-in-Charge and his staff against all the 
actions, proceedings, claims, demands, costs,  expenses, whatsoever arising out of or in 
connection   with the works and all actions, proceedings, claims, demands, costs, 



SECTION IV - ANNEXURES ANNEXURE 7a: GENERAL TERMS &
CONDITIONS OF WORKS CONTRACT

27 | P a g e
HPCL, MumbaiProcurement Manual

expenses which may be made against the Owner for or in respect of or arising out of 
any  failure by the Contractor in the performance of his obligations under the contract. 
The Contractor shall  be liable for or in respect of or in consequence of any accident or 
injury to any workmen or other person in the employment of the Contractor or his sub 
contractor and Contractor shall indemnify and keep indemnified the   Owner against all 
such damages, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto.

10. Price reduction

i)  In case of any delay in completion of the work beyond the CDD, the Owner 
shall be entitled to be paid Price Reduction by the Contractor. The price reduction
shall be initially at the rate of 0.5% (half percent) of the total contract value for
every week of  the  delay subject to a maximum of 5% of the total contract  
value.   The price reduction shall be recovered by the Owner out of the   
amounts payable   to the Contractor or from  any Bank Guarantees or 
Deposits furnished by the Contractor or the Retention Money retained from the 
Bills of the Contractor, either under this contract or any other contract.

ii) The Contractor shall be entitled to give an acceptable unconditional Bank
Guarantee in lieu of such a deduction if Contractor desires any decision on a 
request for time extension.

iii) Once a final decision is taken on the request of the Contractor or otherwise, the 
price reduction shall be applicable only on the basic cost of the contract and on 
each full completed week(s) of delay (and for part of the week, a pro-rata price
reduction amount shall be applicable).

iv) This final calculation of price reduction shall be only on the value of the
unexecuted portion/quantity of work as on the CDD.

v) Contractor agrees with the Owner, that the above represents a genuine pre-
estimate of the damages which the Owner will suffer on account of delay in the 
performance of the work by Contractor. The Contractor further agrees that the 
price reduction amount is over and above any right which owner has to risk 
purchase under Clause 12.4 and any right to get the defects in the work rectified 
at the cost of the contractor.

11. DEFECTS AFTER TAKING OVER OR TERMINATION OF WORK CONTRACT BY 
OWNER

The Contractor shall remain responsible and liable to make good all losses or damages 
that may occur/appear to the  work carried out under this Contract within  a  period of 12 
months from date of issue of the  Completion  Certificate and/or the date of Owner 
taking over the  work, whichever is earlier. The Contractor shall issue  a Bank Guarantee 
to the Owner in the sum of 10% of the   work entrusted in the Contract, from any 
Scheduled Bank (other than a Co-Operative Bank) acceptable to the Owner and if 
however, the Contractor fails to furnish such a Bank Guarantee the Owner shall have 
right to retain the Security Deposit   and Retention Money to cover the 10% of the 
Guarantee  amount under this clause and to return/refund the same after the expiry of the 
period of 12 months without any interest thereon. (Please refer to clause 4. Deposits)
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12. TERMINATION OF CONTRACT

12.1 The owner may terminate the contract at any stage of the construction for reasons to 
be  recorded in the  letter of termination.

12.2 The Owner inter alia may terminate the Contract for any or all of the following reasons 
that the contractor

a) has abandoned the work/Contract.
b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the work for 15 consecutive days.
c)  has failed to remove materials from the site or to pull down and replace  the work within

15 days after receiving from the Engineer written notice that the said materials or 
work were condemned and/or rejected by the Engineer under specified conditions.

d) has neglected or failed to observe and perform all or any of the terms acts, matters or 
things under this Contract to  be observed and performed by the Contractor.

e) has to the detriment of good workmanship or in defiance of the Engineer's instructions to
the contrary sub-let any part of the Contract.

f) has acted in any manner to the detrimental interest, reputation, dignity, name or 
prestige of the Owner.

g) has stopped attending to work without any prior notice and prior permission for a 
period of 15 days.

h) has become untraceable.
i) has without authority acted in violation of the terms and conditions of this contract 

and has committed  breach of terms of the contract in best judgement of  the
owner.

j) has been declared insolvent/bankrupt.
k)  in the event of sudden death of the Contractor.

12.3   The owner on termination of such contract shall have the  right to appropriate the 
Security  Deposit, Retention Money and invoke the Bank Guarantee furnished  by the 
contractor and to appropriate the same towards  the amounts due and payable by the 
contractor  as  per    the conditions of Contract and return to the contractor  excess 
money, if any, left over.

12.4   In case of Termination of the contract, Owner shall have the right to carry out the 
unexecuted portion of the work either by themselves or through any other 
contractor(s) at the risk and cost of the Contractor. In view of paucity of time, Owner
shall have the right to place such unexecuted portion of the work on any nominated
contractor(s). However, the overall liability of the Contractor shall be restricted to
100 % of the total contract value.

12.5  The contractor within or at the time fixed by the Owner shall depute his authorised 
representative for taking  joint final measurements of the works executed thus far and 
submit the final bill for the work as per joint final measurement within 15 days of the 
date of joint   final measurement. If the contractor fails to depute  their representative for
joint measurement, the owner  shall take the measurement with their Engineer-in-
Charge/Site-in-Charge     or     any     other       outside    representatives.  Such  a 
measurement shall not   be questioned by the Contractor and no dispute can be 
raised by the Contractor for purpose of Arbitration.
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12.6   The Owner may enter upon and take possession of the works and all plant, tools, 
scaffoldings,  sheds, machinery, power operated tools and steel, cement and other 
materials of the Contract at the site or around the site and use or employ the same for 
completion of   the work or employ any other contractor or other person  or persons to 
complete the works. The Contractor shall  not in any way object or interrupt or do 
any act, matter or thing to prevent or hinder such actions,  other  Contractor or 
other persons  employed  for  completing and finishing or using the materials and
plant for the works. When the works shall be completed   or as soon thereafter the 
Engineer shall give a  notice  in   writing  to  the  Contractor  to  remove   surplus 
materials and plant, if any, and belonging to the   Contractor except as provided 
elsewhere in the Contract  and should the Contractor fail to do so within a period  of 15 
days after receipt thereof the Owner may sell the   same by public auction and shall 
give credit to the contractor for the amount realised. The Owner shall thereafter 
ascertain and certify in writing under  his  hand  what (if anything) shall be due or 
payable to  or  by  the Owner for the value of the plant and  materials  so  taken 
possession and the expense or loss which  the  Owner shall have been put to in 
procuring the works, to    be  so completed, and the amount if any, owing  to  the 
Contractor and the amount which shall be so certified shall thereupon be paid by the 
Owner to the Contractor or by the Contractor to the Owner, as the case may, and  the 
Certificate of the  Owner shall be final and   conclusive between the parties.

12.7   When the contract is terminated by the Owner for all or any of the reasons mentioned 
above the Contractor shall not have any right to claim compensation on account of 
such termination.

®      13. FORCE MAJEURE

Circumstances leading to force majeure

(a) act of terrorism;

(b) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or 
not), civil war, rebellion, revolution, insurrection of military or usurped power;

(c) ionising radiation or contamination, radio activity from any nuclear fuel or from 
any nuclear waste from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive assembly or nuclear 
component;

(d) epidemics, earthquakes, flood, fire, hurricanes, typhoons or other physical 
natural disaster, but excluding weather conditions regardless of severity; and

(e) freight embargoes, strikes at national or state-wide level or industrial disputes at 
a national or state-wide level in any country where Works are performed, and 
which affect an essential portion of the Works but excluding any industrial 
dispute which is specific to the performance of the Works or the Contract.

For the avoidance of doubt, inclement weather, third party breach, delay in supply of 
materials (other than due to a nationwide transporters’ strike) or commercial hardship 
shall not constitute a Force Majeure event.
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• Notification of Force Majeure

Contractor shall notify within [10(ten)] days of becoming aware of or the date it 
ought to have become aware of the occurrence of an event of Force Majeure 
giving full particulars of the event of Force Majeure and the reasons for the event 
of Force Majeure preventing the Affected Party from, or delaying the Affected 
Party in performing its obligations under the Contract.

• Right of either party to terminate

If an event of Force Majeure occurs and its effect continues for a period of 180 
(one hundred eighty days) or more in a continuous period of 365 (three hundred 
sixty-five) days after notice has been given under this clause, either Party may 
terminate the Contract by issuing a written notice of 30 (thirty) days to the other 
Party.

• Payment in case of termination due to Force Majeure

The Contract Price attributable to the Works performed as at the date of the 
commencement of the relevant event of Force Majeure.

The Contractor has no entitlement and Owner has no liability for:

a) any costs, losses, expenses, damages or the payment of any part of the 
Contract Price during an event of Force Majeure; and

b) any delay costs in any way incurred by the Contractor due to an event of Force 
Majeure.

Time extension for such cases will be worked out appropriately.

14. ARBITRATION

14.1  All disputes and differences of whatsoever nature, whether existing or which shall at any 
time arise between the parties hereto touching or concerning the agreement, meaning, 
operation or effect thereof or to the rights and liabilities of the parties or arising out of or in 
relation thereto whether during or after completion of the contract or whether before after 
determination, foreclosure, termination or breach of the agreement (other than those in 
respect of which the decision of any person is, by the contract, expressed to be final and 
binding) shall, after written notice by either party to the agreement to the other of them 
and to the Appointing Authority hereinafter mentioned, be referred for adjudication to the 
Sole Arbitrator to be appointed as hereinafter provided.

14.2  The appointing authority shall either himself act as the Sole Arbitrator or nominate some
officer/retired officer of Hindustan Petroleum Corporation Limited (referred to as owner or
HPCL) or a retired officer of any other Government Company in the Oil Sector of the rank
of Ch. Manager & above or any retired officer of the Central Government not below the
rank of a Director, to act as the Sole Arbitrator to adjudicate the disputes and differences
between the parties. The contractor/vendor shall not be entitled to raise any objection to
the appointment of such person as the Sole Arbitrator on the ground that the said person
is/was an officer and/or shareholder of the owner, another Govt. Company or the Central
Government or that he/she has to deal or had dealt with the matter to which the contract

®      REVISION:  PROC-021/01.07.2017
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relates or that in the course of his/her duties, he/she has/had expressed views on all
or any of the matters in dispute or difference.

14.3 In the event of the Arbitrator to whom the matter is referred to, does not accept the 
appointment, or is unable or unwilling to act or resigns or vacates his office for any 
reasons whatsoever, the Appointing Authority aforesaid, shall nominate another person
as aforesaid, to act as the Sole Arbitrator.

14.4   Such another person nominated as the Sole Arbitrator shall be entitled to proceed with
the arbitration from the stage at which it was left by his predecessor.  It is expressly
agreed between the parties that no person other than the Appointing Authority or a
person nominated by the Appointing Authority as aforesaid, shall act as an Arbitrator.
The failure on the part of the Appointing Authority to make an appointment on time shall 
only give rise to a right to a Contractor to get such an appointment made and not to
have any other person appointed as the Sole Arbitrator.

14.5 The Award of the Sole Arbitrator shall be final and binding on the parties to the
Agreement.

14.6  The work under the Contract shall, however, continue during the Arbitration
proceedings and no payment due or payable to the concerned party shall be withheld
(except to the extent disputed) on account of initiation, commencement or pendency of
such proceedings.

14.7   The Arbitrator may give a composite or separate Award(s) in respect of each dispute
or difference referred to him and may also make interim award(s) if necessary.

14.8    The fees of the Arbitrator and expenses of arbitration, if any, shall be borne equally by
the parties unless the Sole Arbitrator otherwise directs in his award with reasons.   The 
lumpsum fees of the Arbitrator  shall be R 40,000/- per case for transportation 
contracts and   R 60,000/- for engineering contracts and   if the sole Arbitrator
completes the arbitration including his award within 5 months of accepting his 
appointment, he shall be paid R 10,000/- additionally as bonus. Reasonable actual
expenses for stenographer, etc. will be reimbursed.  Fees shall be paid stage wise i.e.
25% on acceptance, 25% on completion of pleadings/documentation, 25% on 
completion of arguments and balance on receipt of award by the parties

14.9   Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996
or any statutory modification or re-enactment thereof and the rules made thereunder,
shall apply to the Arbitration proceedings under this Clause.

14.10 The Contract shall be governed by and constructed according to the laws in force in
India.   The parties hereby submit to the exclusive jurisdiction of the Courts situated
at “location given in tender header” (say Mumbai*) for all purposes. The Arbitration
shall be held at “location mentioned for such purpose in Tender header” (say Mumbai*)
and conducted in English language.

14.11 The Appointing Authority is the Functional Director of Hindustan Petroleum Corporation
Limited.

(Note:- * = While printing the GTCs, each Procurement Authorities at various
location, may mention the correct place before printing the GTC and not leave Clause
14.10 blank or as stated above. Bracketed portion is to be removed.
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15. GENERAL

15.1.    Materials required for the works whether brought by the or supplied by the Owner 
shall  be  stored  by  the   contractor  only  at places  approved  by  Engineer-in-
Charge/Site-in-Charge. Storage and safe custody of  the    material shall be the 
responsibility of the Contractor.

15.2.     Owner     and/or      Engineer-in-Charge/Site-in-Charge connected with the contract, 
shall be entitled at any     time to inspect and examine any materials intended to be 
used in or on the works, either on the site  or  at  factory  or workshop or at other 
place(s) manufactured or at any places where these are laying or from which these 
are being obtained and the contractor shall give facilities as may be required for such 
inspection and examination.

15.3.    In case of any class of work for which there is no such specification supplied by the 
owner as is mentioned  in   the tender documents, such work shall be carried out in 
accordance  with Indian Standard Specifications and  if    the  Indian  Standard 
Specifications do not cover the same the work should be carried out as per standard 
Engineering practice subject to the approval of  the Engineer-in-Charge/Site-in-
Charge.

15.4.    Should the work be suspended by reason of rain, strike,  lockouts or other cause the 
contractor shall take  all  precautions necessary for the protection of the work
and at his own expense shall make good any damages arising from any of these 
causes.

15.5      The contractor shall cover up and protect from injury from any cause all new work 
also  for  supplying  all     temporary  doors, protection to windows and  any  other 
requisite protection for the whole of the  works  executed whether by himself or 
special tradesmen or    sub- contractors and any damage caused must be made 
good by the contractors at his own expense.

15.6     If the contractor has quoted the items under the deemed exports, then it will be the 
responsibility of the contractor to get all the benefits under deemed exports from the 
Government.     The  Owner’s responsibility shall only be limited to the issuance of 
required certificates.    The quotation will be unconditional and phrases like “subject to 
availability of deemed exports benefit” etc. will not find place in it.

16.     Integrity Pact : Effective 1st September, 2007, all tenders and contracts shall comply with 
the requirements of the Integrity Pact (IP) if the value of such tenders or contracts is r 1
crore & above. Failure to sign the Integrity Pact shall lead to outright rejection of bid.
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Tips for successful bid submission in the HPCL e-Procurement platform 

 

Thank you, for your interest in bidding for HPCL tender in the E-procurement platform. It 

is designed to ensure security and confidentiality of bids till bid opening and provide 

transparency after bid opening.  

There have been few instances of vendors are not being able to submit their bids for various 

reasons. Based on our experience, we have compiled a list of all probable reasons due to 

which either vendors miss out on submitting their precious bid or end up submitting defective 

bids. Needless to mention, the most likely reason is attempting bid generation in the last hour.  

Thus it is recommended to start the Bid Preparation process well in advance.  

We hope this set of handy tips will help you avoid the usual pitfalls at initial stage and submit 

a perfect bid smoothly in the platform. 

 

Tip 1: 

 Ensure to keep System ready in advance 

For 1st time users, ensure the below points are taken care  

 Class IIB or Class IIIB digital certificate issued on organization, is in hand. 

 Download Signing Utility for Signing and encryption, from “Utility” tab. 

 Install latest JAVA in local machine.(Mostly pre-installed in all Windows PC). 

 Install Drivers for e-token 

Tip 2:   

 Internet Explorer browser 7 or above – Compatibility mode 

 

 Remember to work with only Internet explorer 7 or above browser. Preferably, keep 

browser in compatibility mode. (IE>>Settings>>Compatibility view settings). 

 DO NOT access site in Google Chrome/Mozilla Firefox or Safari, to avoid issues. 

Tip 3:   

 Start the process in advance. Submit bids in advance, Rates can be revised 

later 

 

 Upload the Digital Certificate and get it validated by HPCL in advance.  



 DO NOT wait for DC validation, for initiating bid preparation. Generate Technical bid 

and priced bid file in advance. 

 Keep the supporting document ready in PDF format only. 

 Bids can be submitted once DC validation is completed. 

Tip 4:   

 EMD submission: EMD should reach to HPCL prior Tender due date. 

 

 Submit EMD well in advance through online (Net banking) or by way of 

Demand draft/ Bank Guarantee. 

 While uploading EMD Exemption Certificate (for MSME vendors etc), browse 

only signed pdf of Exemption certificate.  

 Use online EMD payment option, for faster EMD submission, and EMD refunds. 

Tip 5: 

 Enter Taxes and Extras in proper format. 

 

 Enter taxes ONLY in percentage terms and never in “Per Unit” basis. 

 Define various tax elements in proper sequence for correct calculation of 

delivered cost. 

 Only Extras like Freight, third party Inspection etc., may be entered in Per unit 

basis. 

 Check total Derived cost on screen and in Priced Bid Pdf, before bid submission 

Tip 6:   

 Simply generate the Technical bid pdf / Price bid pdf. Digitally sign & encrypt. 

Keep Signed file for records and “encrypted” file for submission. 

 

 DO NOT browse signed PDF while filling responses. 

 It is NOT required to take a print of the Tender Document. 

 It is NOT required to physically sign on all pages of the tender file.  

 It is NOT required to scan the signed tender document and upload the same. 

 DO NOT quote zero rate, in case you do not want to quote for optional items. 

Tip 7:   

 Save the work by working on Tab - “Work without attaching doc”. Esp., in 

tender having more than 50 items. 

 

 Option for saving work is available only in “Work without attaching doc” tab. 



 Enter all the necessary technical responses in the form provided and click on 

“Save work on local machine” button for saving the “XML” file.  

 Browse the latest “XML” file only while working on “Update Values from local 

computer” option. 

 Note: During this process any data entered does not get captured in the server. 

Tip 8:   

 Always keep “Latest bid” for records. 

 

 Technical bid pdf and priced bid pdf can be generated any number of times. 

Bid may be submitted any number of times.  

 Always remember System will allow Bid submission only for the latest 

generated document.  

 If bid submitted for more than one time, only latest bid will be considered for 

evaluation purpose by the system. 

Tip 9:   

 “REGRET” option for Bid withdrawal. 

 

 Option for bid withdrawal is available till tender due date even when the bid is 

already submitted/ is in preparation stage. 

 Though “regret” is submitted, Bid submission option is available till tender due 

date.  

  “Regret” will be considered as submitted response against the tender. 

Tip 10:   

 Size of the bid must be less than 45 MB  

 

 Keeping bid size small will help in faster Bid submission. 

 The current session out time is 20 minutes. Must Save work before 20 minutes. 

 To keep the size of the bid document small,  

- Scan the documents in low resolution, preferably 150-200 dpi where the 

data should be legible.  

- Scan in grayscale and not in color to reduce file size.  

- For large drawings, scan files in jpeg format and later covert same to pdf 

format. 

Tip 11:   

 Raise online “Query” for any technical clarification regarding Tender. 



 

 Every tender has query start date and query end date (specified in the first 

page of the tender document). Query can be raised within this range only. 

 So starting bid preparation in advance will facilitate to raise query and get reply 

within time. 

Tip 12:   

 Generate password in advance for Reverse auction event. 

 

 To participate in Reverse Auction event, work only on RA link, as below 

https://etender.hpcl.co.in/eProcRA/VendorLoginInput.action  

 Follow the steps given on RA page for password generation. 

 Password generation for RA to be done only with HPCL’s “Signing Utility”. 

 Generate password well in advance 

Tip 13:   

 HPCL E-Procurement Helpline No: 022 41146666 

 

 For any technical queries related to operation of the portal, send mail to 

eprochelpdesk@mail.hpcl.co.in OR call us at 022-41146666.  

 The helpdesk support is available 6 days a week from 8 AM to 8 PM (except 

public holidays). 

 Must seek help at least two to three days (min) in advance, to avoid last minute 

disappointment. 

 

 

Supplementary Section on Bid Bubmission 

 

The two broad classification of tenders for generating bid document, be it “Pre-

qualification bid” or “Technical/ Priced bid are as follows: 

1. Low value tender having 20-50 items and limited uploads/questions 

For Low value tender, “No of items” where rate is to be entered is very limited and 

there are less no. of questions, vendors can directly work on Prepare tender >> 

Generate Technical and Priced bid >> Attach document and generate envelope.  

Bid generation and submission 

Go to Generate Technical and Priced bid >>Attach Document and Generate envelope. 

https://etender.hpcl.co.in/eProcRA/VendorLoginInput.action
mailto:eprochelpdesk@mail.hpcl.co.in


a. Fill responses, upload documents (pdf only), give Prices and Taxes etc and click on 

“Generate technical bid”, followed by “Generate Priced bid”. 

b. Save Technical Bid Envelope and Price bid envelope in local machine. 

c. Check the bid documents for correctness. If found OK, digitally signed and 

encrypted the file using the “Signing cum encryption” utility. 

d. No provision will be available for saving the work in this option. So for Bid 

resubmission/any other modification, responses/forms/rates etc have to be 

entered for all items again.  

e. Keep “signed” file for records and “encrypted” file for submission 

While this method is very fast for generation of bids, it requires full efforts in redoing 

same if need arises. 

 

 

 

2. Moderate to high value tender having more than 50 items and other uploads  

For moderate to high value tenders (having more than 50 items), the method 

mentioned above can be risky as there is no option to save interim work. Further the 

session out time for application is 20 minutes, which means if “generate bid” button 

is not clicked within 20 minutes of landing in the page the work done will be lost. 

The method for “Saving work” is as below: 

a. Click on Prepare tender >> Generate Technical and Priced bid >> “Work 

without attaching document”. Here enter the rates/ responses etc, except for 

uploading the documents. Once adequate entries are made click on the tab 

“Save work on local computer”, show the path and save the file in local 

machine. 

b. Now click on “Update Values from Local Computer” and show path of the saved 

file. The rates and responses will get populated till the previous work done.  

c. The saved values can be edited and Rates/response can be filled up for balance 

items/sections. Again save the work. Work can be saved as many times as 

required. 

d. While updating values from local computer, always browse only latest 

generated saved work file.   

 

Bid generation and Submission 

a. Once all the rates/responses are finalized, click on the tab “Generate Technical and 

Priced bid envelope >> Attach doc and generate envelope.  

b. Click on the tab at the bottom of screen “Update value from local computer”. 

Remember to upload only the latest generated files.  



c. On uploading “save work” file, all the item rates/ responses will be populated 

against appropriate section. Also in the same page, browse the documents (pdf 

only) to be uploaded if any.  

d. After checking entered rates/ response sheet and uploaded supporting 

documents, click on “Generate technical bid envelope” followed by “Generate 

Priced bid envelope”.  

e. Save the PDF files of technical and price bid envelope. 

f. Check the pdf document for correctness. If found OK, digitally signed and 

encrypted the file using the “Signing cum encryption” utility. 

Keep “signed” file for records and “encrypted” file for submission. 
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